

2. AMENDMENT/MODIFICATION NO. <b>0002</b>	3. EFFECTIVE DATE <b>10 DEC 2003</b>	4. REQUISITION/PURCHASE REQ. NO. <b>N/A</b>	5. PROJECT NO. <i>(If applicable)</i> <b>1137E</b>
6. ISSUED BY	CODE	7. ADMINISTERED BY <i>(If other than Item 6)</i>	CODE

DEPARTMENT OF THE ARMY U.S. ARMY ENGINEER DISTRICT, SACRAMENTO SACRAMENTO, CA 95814-2922	DISTRICT ENGINEER U.S. ARMY ENGINEER DISTRICT, SACRAMENTO 1325 J STREET SACRAMENTO, CA 95814-2922 ATTN: CONTRACTING DIVISION
--	--

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	(✓)	9A. AMENDMENT OF SOLICITATION NO. <b>W91238-04-B-0002</b>
	X	9B. DATED <i>(SEE ITEM 11)</i> <b>17 NOV 2003</b>
		10A. MODIFICATION OF CONTRACTS/ORDER NO.
		10B. DATED <i>(SEE ITEM 13)</i>
CODE	FACILITY CODE	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(✓)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*  
**INDEFINITE DELIVERY REQUIREMENTS CONTRACT, EMERGENCY LEVEE REPAIRS NORTH OF I-80, SACRAMENTO RIVER BASIN, CALIFORNIA**

1) REVISED PAGES: 5 ,9, 13, & 17, SECTION 00010 (4 PAGES).

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>
15B. CONTRACTOR/OFFEROR	16B. UNITED STATES OF AMERICA
_____ <i>(Signature of person authorized to sign)</i>	BY _____ <i>(Signature of Contracting Officer)</i>
15C. DATE SIGNED	16C. DATE SIGNED

## PRICING SCHEDULE (NORTH I-80)

## BASIC CONTRACT (365 CALENDAR DAYS FROM CONTRACT AWARD)

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

LINE ITEM NO.	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
0001	DERRICK STONE MATERIAL	7000*	TON	\$ _____	\$ _____
0001AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	48*	HOUR	\$ _____	\$ _____
0001AB	MOBILIZE/DEMOBILIZE 80D DRAGLINE, OR EQUAL	8*	HOUR	\$ _____	\$ _____
0001AC	HAUL DERRICK STONE 80,000 LB GVW	700*	HOUR	\$ _____	\$ _____
0001AD	PLACE DERRICK STONE FROM LEVEE	5,000*	TON	\$ _____	\$ _____
0001AE	PLACE DERRICK STONE USING DRAGLINE, OR EQUAL	2,000*	TON	\$ _____	\$ _____
0002	MINUS 18" QUARRY ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
0002AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOUR	\$ _____	\$ _____
0002AB	HAUL MINUS 18" QUARRY ROCK 80,000 LB GVW	500*	HOUR	\$ _____	\$ _____
0002AC	PLACE MINUS 18" QUARRY ROCK FROM LEVEE	5,000*	TON	\$ _____	\$ _____
0003	MINUS 12" PIT RUN ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
0003AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOUR	\$ _____	\$ _____
0003AB	HAUL MINUS 12" PIT RUN ROCK 80,000 LB GVW	500*	HOUR	\$ _____	\$ _____

## PRICING SCHEDULE (NORTH I-80)

## OPTION YEAR 1 (365 CALENDAR DAYS FROM EXERCISE OF OPTION)

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

LINE ITEM NO.	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
1001	DERRICK STONE MATERIAL	7000*	TON	\$ _____	\$ _____
1001AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	48*	HOURL	\$ _____	\$ _____
1001AB	MOBILIZE/DEMOBILIZE 80D DRAGLINE, OR EQUAL	8*	HOURL	\$ _____	\$ _____
1001AC	HAUL DERRICK STONE 80,000 LB GVW	700*	HOURL	\$ _____	\$ _____
1001AD	PLACE DERRICK STONE FROM LEVEE	5,000*	TON	\$ _____	\$ _____
1001AE	PLACE DERRICK STONE USING DRAGLINE, OR EQUAL	2,000*	TON	\$ _____	\$ _____
1002	MINUS 18" QUARRY ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
1002AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOURL	\$ _____	\$ _____
1002AB	HAUL MINUS 18" QUARRY ROCK 80,000 LB GVW	500*	HOURL	\$ _____	\$ _____
1002AC	PLACE MINUS 18" QUARRY ROCK FROM LEVEE	5,000*	TON	\$ _____	\$ _____
1003	MINUS 12" PIT RUN ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
1003AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOURL	\$ _____	\$ _____
1003AB	HAUL MINUS 12" PIT RUN ROCK 80,000 LB GVW	500*	HOURL	\$ _____	\$ _____

## PRICING SCHEDULE (NORTH I-80)

## OPTION YEAR 2 (365 CALENDAR DAYS FROM EXERCISE OF OPTION)

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

LINE ITEM NO.	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
2001	DERRICK STONE MATERIAL	7000*	TON	\$ _____	\$ _____
2001AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	48*	HOUR	\$ _____	\$ _____
2001AB	MOBILIZE/DEMOBILIZE 80D DRAGLINE, OR EQUAL	8*	HOUR	\$ _____	\$ _____
2001AC	HAUL DERRICK STONE 80,000 LB GVW	700*	HOUR	\$ _____	\$ _____
2001AD	PLACE DERRICK STONE FROM LEVEE	5,000*	TON	\$ _____	\$ _____
2001AE	PLACE DERRICK STONE USING DRAGLINE, OR EQUAL	2,000*	TON	\$ _____	\$ _____
2002	MINUS 18" QUARRY ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
2002AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOUR	\$ _____	\$ _____
2002AB	HAUL MINUS 18" QUARRY ROCK 80,000 LB GVW	500*	HOUR	\$ _____	\$ _____
2002AC	PLACE MINUS 18" QUARRY ROCK FROM LEVEE	5,000*	TON	\$ _____	\$ _____
2003	MINUS 12" PIT RUN ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
2003AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOUR	\$ _____	\$ _____
2003AB	HAUL MINUS 12" PIT RUN ROCK 80,000 LB GVW	500*	HOUR	\$ _____	\$ _____

## PRICING SCHEDULE (NORTH I-80)

## OPTION YEAR 3 (365 CALENDAR DAYS FROM EXERCISE OF OPTION)

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

LINE ITEM NO.	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
3001	DERRICK STONE MATERIAL	7000*	TON	\$ _____	\$ _____
3001AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	48*	HOUR	\$ _____	\$ _____
3001AB	MOBILIZE/DEMOBILIZE 80D DRAGLINE, OR EQUAL	8*	HOUR	\$ _____	\$ _____
3001AC	HAUL DERRICK STONE 80,000 LB GVW	700*	HOUR	\$ _____	\$ _____
3001AD	PLACE DERRICK STONE FROM LEVEE	5,000*	TON	\$ _____	\$ _____
3001AE	PLACE DERRICK STONE USING DRAGLINE, OR EQUAL	2,000*	TON	\$ _____	\$ _____
3002	MINUS 18" QUARRY ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
3002AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOUR	\$ _____	\$ _____
3002AB	HAUL MINUS 18" QUARRY ROCK 80,000 LB GVW	500*	HOUR	\$ _____	\$ _____
3002AC	PLACE MINUS 18" QUARRY ROCK FROM LEVEE	5,000*	TON	\$ _____	\$ _____
3003	MINUS 12" PIT RUN ROCK MATERIAL	5,000*	TON	\$ _____	\$ _____
3003AA	TRUCK/TRAILER TO MOBILIZE SITE EQUIPMENT	32*	HOUR	\$ _____	\$ _____
3003AB	HAUL MINUS 12" PIT RUN ROCK 80,000 LB GVW	500*	HOUR	\$ _____	\$ _____