

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE N/A		PAGE OF PAGES 1 2	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 20 AUG 02		4. REQUISITION/PURCHASE REQ. NO. N/A		5. PROJECT NO. (If applicable)	
6. ISSUED BY		CODE		7. ADMINISTERED BY (If other than Item 6)		CODE	
DEPARTMENT OF THE ARMY U.S. ARMY ENGINEER DISTRICT, SACRAMENTO CORPS OF ENGINEERS 1325 J STREET SACRAMENTO, CALIFORNIA 95814-2922				DISTRICT ENGINEER U.S. ARMY ENGINEER DISTRICT, SACRAMENTO 1325 J STREET SACRAMENTO, CALIFORNIA 95814-2922 ATTN: CONTRACTING DIVISION			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				<input checked="" type="checkbox"/> (✓) <input checked="" type="checkbox"/> (X)		9A. AMENDMENT OF SOLICITATION NO. DACW07-02-B-0012	
						9B. DATED (SEE ITEM 11) 6 AUG 02	
						10A. MODIFICATION OF CONTRACTS/ORDER NO. N/A	
						10B. DATED (SEE ITEM 13) N/A	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(✓)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

**PETALUMA RIVER CHANNEL, MAINTENANCE DREDGING
SONOMA COUNTY, CALIFORNIA**

1 ENCL 1) REVISION: 01005-1.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

TECHNICAL CLAUSES

DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01005

SUPPLEMENTARY CONDITIONS

1. CONSTRUCTION RIGHTS-OF-WAY.

The construction rights-of-way required to perform the work under this contract will be furnished without cost to the Contractor

2. PERMITS.

2.1 Under Contract Clause "PERMITS AND RESPONSIBILITIES," the Contractor is obligated to obtain and comply with all licenses and permits required by Federal, State, and local laws, codes, and regulations.

2.2 The following dredging permits have been obtained:

2.2.1 The Government has obtained the necessary dredging permits for dredging and disposal of dredged materials in the Government-furnished upland disposal area.

2.3 The Contractor shall be responsible for making his own arrangements for permits, other than those listed herein, required to complete the work under this contract.

3. ORDER OF WORK.

3.1 General. With reference to Contract Clause "SCHEDULE FOR CONSTRUCTION CONTRACTS" and Special Clause "COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK," the Contractor shall mobilize adequate labor, equipment, materials, and supplies and make a determined and continuous effort to complete the contract work within the time specified. To mitigate for newly listed endangered species, a restricted Dredging Work Window between August 1 and **November 30** has been established by the environmental regulatory agencies.

3.2 Mobilization shall commence not later than three (3) calendar days after date of receipt of notice to proceed. Mobilization and demobilization can occur outside the established Dredging Work Window (Aug. 1 to **Nov. 30**). Dredging shall commence not later than ten (10) calendar days after the date of receipt of notice to proceed.

3.2.1 Mobilization shall consist of all work required in preparing the