| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | | 1. CONTRACT ID CODE PAI | | | F PAGES |
|--|--|---|---|------------------------------------|---|---|---|
| 2. AMENDMENT/MODIFICATION NO. 0009 | 3. EFFECTIVE DATE 03 MAY 22 | 4. REQUISITION/PURCHASE N/A | REQ | | 5. PROJECT SPEC. | NO. (If appl NO. 1296 | 16 icable) |
| 6. ISSUED BY CODE | | 7. ADMINISTERED BY (If or | her tha | n kem 6) | COL | | ************************************** |
| DEPARTMENT OF THE ARMY CORPS OF ENGINEERS SACRAMENTO 1325 J STREET SACRAMENTO, CALIFORNIA | | SEE ITEM 7 | | , | COL | JE [| 530334666 |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., street, con | unty, State and ZIP Code) | | (V | 9A. AMENDMEN | T OF SOLICI | TATION NO. | |
| | | | Ť | DACW05 | | | |
| | | | X | | | / | |
| | | | | 9B. DATED (SEE 21 APR 20 | | | |
| | | | | 10A. MODIFICAT NO. | ION OF CON | TRACTS/OR | DER |
| | | | | N/A | | | |
| | | | | 10B. DATED (SE | E ITEM 13) | | Backson |
| | FACILITY CODE | AMENDMENTS OF SO | | N/A | | *************************************** | |
| | | | *************************************** | | 7.7 | *************************************** | |
| The above numbered solicitation is amended as set fort tended. | | | | X is exte | Marin | is not ex- | |
| Offers must acknowledge receipt of this amendment prior to | | | | | _ | | |
| (a) By completing Items 8 and 15, and returning submitted; or (c) By separate letter or telegram which include MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR IN REJECTION OF YOUR OFFER. If by virtue of this amendm letter, provided each telegram or letter makes reference to the | THE RECEIPT OF OFFERS PE | IOR TO THE HOUR AND DATE | FAILU E SPEC | HE OF YOUR ACK CIFIED MAY RESUL | NOWLEDG- LT | the offer | |
| 12. ACCOUNTING AND APPROPRIATION DATA (If required) | | | | | | | *************************************** |
| 13. THIS ITEM AF | PPLIES ONLY TO MOU | DIFICATIONS OF CONT PER NO. AS DESCRIBE | FRAC | CTS/ORDERS | 7 | | |
| (A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: | | | | | *************************************** | | *************************************** |
| TRACT ORDER NO. IN ITEM 10A. | | | | | | | |
| B. THE ABOVE NUMBERED CONTRACT/ORDER IS MO appropriation date, etc.) SET FORTH IN ITEM 14, PUR | DDIFIED TO REFLECT THE A SUANT TO THE AUTHORIT | DMINISTRATIVE CHANGES (5) Y OF FAR 43.103(b). | uch as | changes in paying offu | ce, | | |
| C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED IN | TO PURSUANT TO AUTHOR | ITY OF: | *************************************** | | | | |
| D. OTHER (Specify type of modification and authority) | | | *********** | | | | *************************************** |
| E. IMPORTANT: Contractor is not. | | | *************************************** | | | ······································ | |
| | | this document and retu | | | es to the | issuing of | fice. |
| 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organiz) SACRAMENTO RIVER FLOOD CONTROL S YUBA COUNTY, CALLIFORNIA | SYSTEM PHASE 11 - | ding solicitation/contract subject man MARYSVILLE/YUBA | ter whe ARI | re feasible.) EA SITE 7 EX | TENSION | 1 | |
| 3 ENCLS NOTE: THE BID OPEN | ING DATE HAS BEEN | N POSTPONED TO 5 JU | INE : | 2003 @ 1:00 P | .M. | | |
| SF 1442, PRICING SCHEDULE, 00100 AND DRAWINGS G-2, G-3, L-1, L-2, L-3, L-5, L-R-1, R-2, R-3, R-5, AND R-7. | 02220A. | | | - | | SD-8, | |
| 3) WÁGE ŘATÉ CAÓ20003 MOD 0. | | | | | | | |
| except as provided herein, all terms and conditions of the docu and effect. | ıment referenced in Item 9A | or 10A, as heretofore changed | d, rem | ains unchanged ar | nd in full force | 3 | |
| 5A. NAME AND TITLE OF SIGNER (Type or print) | | 16A. NAME AND TITLE OF CO | ONTR | ACTING OFFICER | (Type or print) | | |
| | | | | | | | |
| 5B. CONTRACTOR/OFFEROR | 15C. DATE SIGNED | 16B. UNITED STATES OF AM | ERICA | | | 16C. DATE S | IGNED |
| (Signature of person authorized to sign) | | BY (Signature | -6.0 | | | | |
| particular to organ | | (Signature | ur Cor | ntracting Officer) | | | |

| SOLICITATION, OFFE | ER, 1. | SOLICITATION NO. | 2. TY | PE OF SOLICITATION | 3. DATE I | SSUED | PAGE | |
|---|---------------|------------------------------|------------|--------------------------|---------------|-------------------|--------------------|--|
| AND AWARD | _ | ACW05-03-B-0007 | X | SEALED BID (IFB) | 21-Apr-20 | 003 | 1 | |
| (Construction, Alteration, or | Repair) | AC 1103-03-D-0001 | | NEGOTIATED(RFP) | | | ' | |
| IMPORTANT - The "offer" s | section on th | he reverse must be fully con | npleted | d by offeror. | | | | |
| 4. CONTRACT NO. | | 5. REQUISITION/PURCHA | SE RE | QUEST NO. 6. PROJECT NO. | | | | |
| | | | | | | | | |
| 7. ISSUED BY | COD | DE | | 8. ADDRESS OFFER TO | O (If Other 1 | Than Item 7) C | ODE | |
| DEPARTMENT OF THE ARMY CORPS OF ENGINEERS, SACRAMENTO 1325 J STREET SACRAMENTO, CALIFORNIA 95814-2922 | | | See Item 7 | | | | | |
| | FA | XX: (916)557-5278 | | TEL: FAX: | | | | |
| 9. FOR INFORMATION | A. NAME | | | B. TELEPHONE | NO. (Includ | de area code) | (NO COLLECT CALLS) | |
| CALL: | SHIRLEY A | A MARTIN | | 916-557-6902 | | | | |
| | | S | SOLICI | TATION | | | | |
| NOTE: In sealed bid sol | icitations " | offer" and "offeror" mea | n "bid | l" and "bidder". | | | | |
| 10. THE GOVERNMENT RE | QUIRES PE | RFORMANCE OF THE WOR | K DES | CRIBED IN THESE DOC | UMENTS(T | itle, identifying | no., date): | |
| SACRAMENTO RIVER FLOOD CONTROL SYSTEM PHASE II - MARYSVILLE/YUBA AREA SITE 7 EXTENSION YUBA COUNTY, CALIFORNIA SPECIFICATION NO. 1296 DESCRIPTION: LEVEE REMEDIAL CONSTRUCTION AT FEATHER RIVER LEFT BANK FROM L.M. 11.03 TO L.M. 12.8 AND RELOCATED PUMPING STATION. NOTE: THIS PROCUREMENT IS RESTRICTED TO 8A FIRMS HAVING A VALID OFFICE GEOGRAPHICALLY LOCATED WITHIN THE SAN FRANCISCO SBA DISTRICT BOUNDARIES. THE BIDDERS ATTENTION IS DIRECTED TO SECTION 00100 IN THE SOLICITATION FOR INFORMATION REGARDING THE TOUR OF THE SITE. ESTIMATED COST RANGE OF PROJECT: \$5,000,000 - \$10,000,000 | | | | | | | | |
| | | | ndatory | | FAR 52.21 | 1-10 |) | |
| | | ISH ANY REQUIRED PERFO | | CE AND PAYMENT BON | DS? 12 | 2B. CALENDAI | R DAYS | |
| (If "YES," indicate within how many calendar days after award in Item 12B.) | | | 10 | | | | | |
| X YES NO | | | | | | | | |
| 13. ADDITIONAL SOLICITATION REQUIREMENTS: A. Sealed offers in original and | | | | | | | | |
| D. Offers providing less than60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. | | | | | | | | |

| | | | SOLICI | TATION, O (Construction | • | | RD | | | | |
|--|---------------|------------------------------|-------------------------------|--|--------------------------------|---------------------------------------|---------------|---------------------------|---------------|-----------|--|
| | | | | | , Aiteration, (Must be ful | | l by offeror) | | | | |
| 14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) | | | | | 15. TELEPH | 15. TELEPHONE NO. (Include area code) | | | | | |
| 16 | | | | | 16. REMITT | ANCE ADDR | ESS (Include | e only if differe | nt than Item | 14) | |
| CODE | FA | CILITY CO | ODE | | | | | | | | |
| 17. The offeror agrees accepted by the Government the minimum requirem AMOUNTS SEE | rnment in w | vriting with d in Item 13 | in 3D. Failure to | calendar days af | ter the date o | ffers are due. | (Insert a | ny number eq | ual to or gre | | |
| 18. The offeror agrees | to furnish a | any require | ed performan | ce and payment | bonds. | | | | | _ | |
| | (The | offeror ackr | | 9. ACKNOWLED | | | | ach) | | | |
| AMENDMENT NO. | | | | | | | | | | | |
| DATE | | | | | | | | | | | |
| 20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 20 | | | | 20B. SIGNA | 20B. SIGNATURE 20C. OFFER DATE | | | | | | |
| | | | AWA | RD (To be co | mpleted by (| overnment) | | | | | |
| 21. ITEMS ACCEPTED |) : | | | | | | | | | | |
| 22. AMOUNT | 2 | :3. ACCOL | UNTING AND | APPROPRIATIO | ON DATA | | | | | | |
| 24. SUBMIT INVOICE | S TO ADD | RESS SH | OWN IN | ITEM | 25. OTH | IER THAN FI | JLL AND OPE | EN COMPETI | TION PURS | UANT TO | |
| (4 copies unless otherwise | e s pecified) | | | | ☐ 10 U | J.S.C. 2304(c | :) | 41 U.S.C. | 253(c) | | |
| 26. ADMINISTERED B | 3Y | COD | DE | | 27. PAY | MENT WILL | BE MADE BY | : CODE | | | |
| | | | | | | | | | | | |
| | | CONT | RACTING OF | FICER WILL CO | MPLETE ITE | M 28 OR 29 | AS APPLICAE | BLE | | | |
| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document and returr copies to issuing office.) Contractor agrees to furnish and deliver all items or perform all work, requisitions identified on this form and any continuation sheets for the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract. | | | Your offer summate your offer | 29. AWARD (Contractor is not required to sign this document.) Your offer on this solicitation, is hereby accepted as to the items listed. This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary. | | | | d. This award contion and | | | |
| 30A. NAME AND TITL TO SIGN (Type or pri | E OF CON | TRACTOR | R OR PERSC | N AUTHORIZE | 31A. NA | ME OF CONTRA | ACTING OFFIC | CER (TY | e or print | :) | |
| 30B. SIGNATURE | | - ; | 30C. DATE | | TEL: | TEL: EMAIL: | | | | | |
| | | | | | 31B. UN BY | ITED STATE | S OF AMERIO | CA | 31C. A\ | WARD DATE | |

PRICING SCHEDULE

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

SITE 7 EXTENSION

| LINE ITEM NO. | DESCRIPTION | QUANTITY | UNIT OF MEASURE | UNIT PRICE | TOTAL PRICE |
|---------------------|---------------------------------------|--------------------|--------------------|---------------|----------------|
| 0001 | PREPARATORY WORK AND SITE CLEANUP | 1 | LUMP SUM | LUMP SUM | \$ |
| 0002 | CLEARING AND GRUBBI | NG 1 | LUMP SUM | LUMP SUM | \$ |
| 0003 | EMBANKMENT FILL | 157,100* | CY | \$ | \$ |
| 0004 | RELIEF WELL | 19 | EA | \$ | \$ |
| 0005 | GEOTEXTILE | 131,500* | SY | \$ | \$ |
| 0005AA | STABILITY BERM/ SEEPAGE BERM | 47,700* | SY | \$ | \$ |
| 0005AB | GEOTEXTILE | 67,300* | SY | \$ | \$ |
| 0005AC | GEOTEXTILE | 16,500* | SY | \$ | \$ |
| 0006 | DRAIN ROCK | 43,620* | TON | \$ | \$ |
| 0007 | EXCAVATION | 4,000* | CY | \$ | \$ |
| 0008 | CONCRETE DITCH LINER (4") | 1,250* | TON | \$ | \$ |
| 0009 | FLAP GATE 8" & 24" | 1 | EA | \$ | \$ |
| 0010 | ROCK RIPRAP | | | | |
| 0010AA | 24" DIA. DITCH BANK (2' THICKNESS) | 8 | TON | \$ | \$ |
| 0010AB | 8" DIA. DITCH BANK (1 1/2' THICKNESS) | 6 | TON | \$ | \$ |
| 0011 | TRASH RACK | 1 | LUMP SUM | LUMP SUM | \$ |
| 0012 | MANHOLE | 1 | EA | \$ | \$ |
| 0013 | 8" DIA. SCREEN CAP | 1 | EA | \$ | \$ |
| 0014 | AGGGREGATE BASE (MAINTENACE ROAD) | 940* | TON | \$ | \$ |

| 0015 | FENCE (BARBED WIRE) 9 | ,350* | LF | \$ | \$ |
|------|---|---------------------------------|----------------------------|----------|----|
| 0016 | PIPE GATE (STD) | 2 | EA | \$ | \$ |
| | PUMP STATION, PUMP | (ITEMS | ESTIMATED F 0001 THRU C | 0016) | |
| 0017 | MOBILIZATION/ DEMOBILIZATION | 1 | LUMP SUM | LUMP SUM | \$ |
| 0018 | VERTICAL AXIAL- FLOW OR MIXED FLOW SINGLE STAGE IMPELLER-TYPE PUMP | 2 | EA | \$ | \$ |
| 0019 | PUMP CONTROL CENTER AND ELECTRICAL PANEL (INCLUDES CONDUIT, ALA SENSORS, TELEMETRY, BOLLARDS, PG & E SERVI AND OTHER INCIDENTAL ELECTRICAL WORK | • | EA | \$ | \$ |
| 0020 | PUMP AND MOTER INSTALLA (INCLUDES ALL WORK TO AND SETUP THE PUMP AND INSIDE THE PUMP STRUCT INCLUDING ALL TESTING QUALITY CONTROL WORK | INSTALL MOTER URE, AND | EA | \$ | \$ |
| 0021 | PG & E POLE RELOCATION, TRANSFER WORK AND METE PANEL (INCLUDES ALL COORDINATION WORK WITH PG & E, ALL FEES TO BE PAID BY OTHERS) | IR I | LUMP SUM | LUMP SUM | \$ |
| 0022 | CAST-IN-PLACE CONCRETE (MOTOR CONTROL PAD) | 1 | LUMP SUM | LUMP SUM | \$ |
| 0023 | CAST-IN-PLACE CONCRETE (TRANSFORMER PAD) | 1 | LUMP SUM | LUMP SUM | \$ |
| 0024 | SECURITY LIGHTING | 1 | EA | \$ | \$ |
| 0025 | PUMP STATION STRUCTURE (COMPLETE) | 1 | LUMP SUM | LUMP SUM | \$ |

Section 00100 - Bidding Schedule/Instructions to Bidders

52.0214-4581 INQUIRIES (NOV 2002)

Prospective bidders should submit inquiries related to this solicitation in accordance with the following (collect calls will not be accepted):

- (1) For information related to ordering solicitation packages, amendments, the time and dates of bid openings, and for copies of the solicitation mailing list, please check our website at the following URL: http://ebs.spk.usace.army.mil If the site is temporarily unavailable, please FAX your inquiry to our Plan Room at (916) 557-7842
- (2) For inquiries of a contractual nature (solicitation requirements, interpretation of contractual language):

Contract Specialist: Shirley Martin

Telephone: (916) 557-6902

FAX: (916) 557-5278

For bid results go to the Sacramento District, Contracting Division website http://ebs.spk.usace.army.mil. If this site has no bid information, call the Contract Specialist above.

(3) All technical questions on the specifications or drawings must be submitted in writing using one of the following:

MAILING ADDRESS:

Department of the Army U.S. Army Engineer District, Sacramento Contracting Division (Attn: Shirley Martin) 1325 J Street Sacramento CA 95814-2922

FAX: (916) 557-7854, Attn: Shirley Martin

E-MAIL: Shirley.A.Martin@usace.army.mil AND Ronald.A.Schunk@usace.army.mil.

- (4) Please include the solicitation number, the project title, the location of the project, the full name of your company and your telephone and FAX numbers in your correspondence. Written inquiries should be received by this office not later than 14 calendar days prior to the date set for bid opening.
- (5) Oral explanations or instructions are not binding. Changes to the solicitation can only be made by an amendment to the solicitation.
- 52.0214-4582 DIRECTIONS FOR SUBMITTING BIDS (MAR 2003)

Envelopes containing bids must be sealed, marked and addressed as follows:

MARK ENVELOPES:

Solicitation No. DACW05-03-B-0007 Bid Opening Date: **5** JUNE 2003 Bid Opening Time: 1:00 PM Local Time (c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a reasonable price or does not meet reasonable performance standards.

(End of clause)

- 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)
- (a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not enter into any subcontract in excess of the \$25,000 with a Contractor that is debarred, suspended, or proposed for debarment unless there is a compelling reason to do so.
- (b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed \$25,000, to disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.
- (c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice must include the following:
- (1) The name of the subcontractor.
- (2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs.
- (3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs.
- (4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or proposed debarment.

(End of clause)

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 120 calendar days after receipt of notice to proceed. The time stated for completion shall include final cleanup of the

SECTION TABLE OF CONTENTS

DIVISION 02 - SITE WORK

SECTION 02220A

DEMOLITION

| PART | 1 | GENERAL. |
|------|---|----------|

- 1.1 REFERENCES
- GENERAL REQUIREMENTS SUBMITTALS 1.2
- 1.3
- 1.4 DUST CONTROL
- 1.5 PROTECTION
 - 1.5.1 Protection of Personnel
 - 1.5.2 Protection of Structures
 - 1.5.3 Protection of Existing Property
 - 1.5.4 Protection From the Weather
 - 1.5.5 Protection of Trees
 - 1.5.6 Environmental Protection
- 1.6 BURNING
- 1.7 USE OF EXPLOSIVES

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

- 3.1 EXISTING STRUCTURES
- 3.2 UTILITIES
- 3.3 FILLING
- 3.4 DISPOSITION OF MATERIAL
 - 3.4.1 Salvageable Items and Material

 - 3.4.1.1 Material Salvaged for the Contractor 3.4.1.2 Items Salvaged for the Government 3.4.1.3 Items Salvaged for the Using Service 3.4.1.4 Historical Items
 - 3.4.2 Unsalvageable Material
- 3.5 CLEAN UP
- -- End of Section Table of Contents --

SECTION 02220A

DEMOLITION

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are referred to in the text by basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1

(1996) U.S. Army Corps of Engineers Safety and Health Requirements Manual

1.2 GENERAL REQUIREMENTS

The work includes demolition, salvage of identified items and materials, and removal of resulting rubbish and debris. Rubbish and debris shall be removed from Government property daily, unless otherwise directed, to avoid accumulation at the demolition site. Materials that cannot be removed daily shall be stored in areas specified by the Contracting Officer. In the interest of occupational safety and health, the work shall be performed in accordance with EM 385-1-1, Section 23, Demolition, and other applicable Sections. In the interest of conservation, salvage shall be pursued to the maximum extent possible (in accordance with Section 01572 CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT, if applicable); salvaged items and materials shall be disposed of as specified.

1.3 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation are for information only. When used, a designation following the "G" designation identifies the office that will review the submittal for the Government. The following shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Work Plan; G

The procedures proposed for the accomplishment of the work. The procedures shall provide for safe conduct of the work, including procedures and methods to provide necessary supports, lateral bracing and shoring when required, careful removal and disposition of materials specified to be salvaged, protection of property which is to remain undisturbed, coordination with other work in

progress, and timely disconnection of utility services. The procedures shall include a detailed description of the methods and equipment to be used for each operation, and the sequence of operations in accordance with EM 385-1-1.

1.4 DUST CONTROL

The amount of dust resulting from demolition shall be controlled to prevent the spread of dust to occupied portions of the construction site and to avoid creation of a nuisance in the surrounding area. Use of water will not be permitted when it will result in, or create, hazardous or objectionable conditions such as ice, flooding and pollution.

1.5 PROTECTION

1.5.1 Protection of Personnel

During the demolition work the Contractor shall continuously evaluate the condition of the structure being demolished and take immediate action to protect all personnel working in and around the demolition site. No area, section, or component of floors, roofs, walls, columns, pilasters, or other structural element will be allowed to be left standing without sufficient bracing, shoring, or lateral support to prevent collapse or failure while workmen remove debris or perform other work in the immediate area.

1.5.2 Protection of Structures

Floors, roofs, walls, columns, pilasters, and other structural components that are designed and constructed to stand without lateral support or shoring, and are determined to be in stable condition, shall remain standing without additional bracing, shoring, of lateral support until demolished, unless directed otherwise by the Contracting Officer. The Contractor shall ensure that no elements determined to be unstable are left unsupported and shall be responsible for placing and securing bracing, shoring, or lateral supports as may be required as a result of any cutting, removal, or demolition work performed under this contract.

1.5.3 Protection of Existing Property

Before beginning any demolition work, the Contractor shall survey the site and examine the drawings and specifications to determine the extent of the work. The Contractor shall take necessary precautions to avoid damage to existing items to remain in place, to be reused, or to remain the property of the Government; any damaged items shall be repaired or replaced as approved by the Contracting Officer. The Contractor shall coordinate the work of this section with all other work and shall construct and maintain shoring, bracing, and supports as required. The Contractor shall ensure that structural elements are not overloaded and shall be responsible for increasing structural supports or adding new supports as may be required as a result of any cutting, removal, or demolition work performed under this contract.

1.5.4 Protection From the Weather

The interior of buildings to remain; salvageable materials and equipment shall be protected from the weather at all times.

1.5.5 Protection of Trees

Trees within the project site which might be damaged during demolition, and which are indicated to be left in place, shall be protected by a 6 foot high fence. The fence shall be securely erected a minimum of 5 feet from the trunk of individual trees or follow the outer perimeter of branches or clumps of trees. Any tree designated to remain that is damaged during the work under this contract shall be replaced in kind or as approved by the Contracting Officer.

1.5.6 Environmental Protection

The work shall comply with the requirements of Section 01355 $\scriptstyle\rm ENVIRONMENTAL$ PROTECTION .

1.6 BURNING

The use of burning at the project site for the disposal of refuse and debris will not be permitted .

1.7 USE OF EXPLOSIVES

Use of explosives will not be permitted.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 EXISTING STRUCTURES

Existing structures indicated shall be removed to six (6) feet below grade. Interior walls, other than retaining walls and partitions, shall be removed to six (6) feet below grade or to top of concrete slab on ground. Basement slabs shall be broken up to permit drainage. Sidewalks, curbs, gutters and street light bases shall be removed as indicated.

3.2 UTILITIES

Disconnection of utility services, with related meters and equipment, are specified in Section . Existing utilities shall be removed as indicated. When utility lines are encountered that are not indicated on the drawings, the Contracting Officer shall be notified prior to further work in that area.

3.3 FILLING

Holes, open basements and other hazardous openings shall be filled in accordance with Section as follows: .

3.4 DISPOSITION OF MATERIAL

Title to material and equipment to be demolished, except Government salvage and historical items, is vested in the Contractor upon receipt of notice to proceed. The Government will not be responsible for the condition, loss or damage to such property after notice to proceed.

3.4.1 Salvageable Items and Material

Contractor shall salvage items and material to the maximum extent possible.

3.4.1.1 Material Salvaged for the Contractor

Material salvaged for the Contractor shall be stored as approved by the Contracting Officer and shall be removed from Government property before completion of the contract. Material salvaged for the Contractor shall not be sold on the site.

3.4.1.2 Items Salvaged for the Government

No material is designated to be salvaged or remain the property of the Government. The current owner of the Pump Station (Reclamation District No. 784) shall remove the existing pump and motor from the pump station structure prior to June 15, 2003. Relcmation District No. 784 shall also remove the motor control center and electrical panal prior to June 15, 2003. The trash rack of the trash rack structure, located downstream of the existing pump station shall be removed prior to June 15, 2003. The Reclamation District shall remove all the above material at their sole expense.

3.4.1.3 Items Salvaged for the Using Service

The following items reserved as property of the using service shall be removed prior to commencement of work under this contract: .

3.4.1.4 Historical Items

Historical items shall be removed in a manner to prevent damage. The following historical items shall be delivered to the Government for disposition: Corner stones, contents of corner stones, and document boxes wherever located on the site.

3.4.2 Unsalvageable Material

Concrete, masonry, and other noncombustible material, except concrete permitted to remain in place, shall be disposed of in the disposal area located. The fill in the disposal area shall remain below elevation and after disposal is completed, the disposal area shall be uniformly graded to drain. Combustible material shall be disposed of off the site .

3.5 CLEAN UP

Debris and rubbish shall be removed from basement and similar excavations. Debris shall be removed and transported in a manner

RECLAMATION DISTRICT NO. 784 PUMP STATION NO. 2 RELOCATION

that prevents spillage on streets or adjacent areas. Local regulations regarding hauling and disposal shall apply.

-- End of Section --

General Decision Number CA020003

| General Decision Number Superseded General Deci State: California Construction Type: | | |
|---|------------------|---------|
| WATER WELL DRILLING County(ies): | | |
| STATEWIDE | | |
| WATER WELL DRILLING | | |
| | Publication Date | |
| 0 | 03/01/2002 | |
| COUNTY(ies): STATEWIDE | | |
| SUCA5004A 01/01/1989 | | |
| | Rates | Fringes |
| DRILLER: | 10.00 | 2.6 |
| Alameda | 10.00 | .36 |
| Alpine | 9.60 | |
| Amador Butte | 9.60 | |
| Calaveras | 7.00 7.50 | |
| Colusa | 11.07 | 2.03 |
| Contra Costa | 9.50 | 2.03 |
| Del Norte | 8.00 | .31 |
| El Dorado | 9.60 | . 31 |
| Fresno | 13.37 | 1.45 |
| Glenn | 7.00 | 1.13 |
| Humboldt | 8.00 | .31 |
| Imperial | 8.70 | .36 |
| Inyo | 7.29 | 1.13 |
| Kern | 7.05 | .06 |
| Kings | 7.03 | 1.21 |
| Lake | 11.07 | 2.03 |
| Lassen | 5.50 | .43 |
| Los Angeles | 9.65 | |
| Madera | 7.50 | .72 |
| Marin | 11.07 | 2.03 |
| Mariposa | 7.50 | .72 |
| Mendocino | 11.07 | 2.03 |
| Merced | 7.00 | .13 |
| Modoc | 10.50 | |
| Mono | 10.00 | |
| Monterey | 12.50 | 0.1 |
| Napa | 8.00 | .81 |
| Nevada | 7.00 | .13 |
| Orange | 11.00 | 1.48 |
| Placer Plumas | 9.60 10.00 | |
| Riverside | 7.00 | .36 |
| Sacramento | 10.00 | . 30 |
| San Benito | 8.39 | 2.65 |
| San Bernardino | 10.20 | .37 |
| San Diego | 8.18 | . 3 / |
| San Francisco | 10.00 | |
| | 10.00 | |

| San Joaquin | 7.00 | .13 |
|-----------------|-------|---------|
| San Luis Obispo | 6.85 | 1.02 |
| San Mateo | 10.00 | .81 |
| Santa Barbara | 7.98 | .01 |
| | | 2 (5 |
| Santa Clara | 8.39 | 2.65 |
| Santa Cruz | 8.39 | 2.65 |
| Shasta | 6.95 | |
| Sierra | 7.00 | .13 |
| Siskiyou | 8.00 | .31 |
| Solano | 9.15 | |
| Sonoma | 10.07 | 1.70 |
| Stanislaus | | .13 |
| | 7.00 | .13 |
| Sutter | 7.00 | |
| Tehama | 10.00 | |
| Trinity | 6.95 | |
| Tulare | 7.29 | 1.13 |
| Tuolumne | 7.50 | .72 |
| Ventura | 11.00 | 1.48 |
| Yolo | 10.36 | 1.65 |
| | | |
| Yuba | 7.00 | .13 |
| PUMP INSTALLER: | | |
| Alameda | 7.50 | |
| Alpine | 8.00 | |
| Amador | 8.00 | |
| Colusa | 10.57 | 2.03 |
| Contra Costa | 7.50 | 2.03 |
| | | |
| El Dorado | 8.00 | 1 04 |
| Fresno | 6.38 | 1.04 |
| Imperial | 8.50 | |
| Kern | 5.50 | .43 |
| Lake | 10.57 | 2.03 |
| Los Angeles | 9.76 | .57 |
| Madera | 7.50 | .72 |
| Marin | 10.57 | 2.03 |
| | | |
| Mariposa | 7.50 | .72 |
| Mendocino | 10.57 | 2.03 |
| Monterey | 12.50 | |
| Napa | 13.00 | .81 |
| Placer | 8.00 | |
| Plumas | 10.36 | 1.65 |
| Riverside | 6.50 | .34 |
| Sacramento | 9.43 | .83 |
| San Benito | 8.39 | 2.65 |
| | | |
| San Bernardino | 10.30 | .77 |
| San Diego | 7.85 | |
| San Joaquin | 11.39 | 3.82 |
| San Luis Obispo | 6.58 | |
| San Mateo | 10.36 | 1.65 |
| Santa Barbara | 7.57 | |
| Santa Clara | 8.39 | 2.65 |
| Santa Cruz | 8.39 | 2.65 |
| | | |
| Shasta | 9.63 | 1.36 |
| Sonoma | 10.57 | 2.03 |
| Tehama | 10.36 | 1.65 |
| Trinity | 9.63 | 1.36 |
| Tuolumne | 7.50 | .72 |
| Ventura | 11.00 | 1.48 |
| | | - · - · |
| | | |

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.