

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE N/A	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0007	3. EFFECTIVE DATE 03 MAY 9	4. REQUISITION/PURCHASE REQ. NO. N/A		5. PROJECT NO. (If applicable) SPEC. NO. 1143
6. ISSUED BY DEPARTMENT OF THE ARMY CORPS OF ENGINEERS SACRAMENTO 1325 J STREET SACRAMENTO, CALIFORNIA		CODE	7. ADMINISTERED BY (If other than Item 6) SEE ITEM 7	

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(√)	9A. AMENDMENT OF SOLICITATION NO. DACW05-03-B-0004
		×	9B. DATED (SEE ITEM 11) 2 APR 2003
			10A. MODIFICATION OF CONTRACTS/ORDER NO. N/A
			10B. DATED (SEE ITEM 13) N/A
CODE	FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

NAPA RIVER/NAPA CREEK FLOOD PROTECTION
NAPA, CALIFORNIA

1 ENCL

1) REVISION: PRICING SCHEDULE.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

PRICING SCHEDULE

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

LINE ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL PRICE
0001	Clearing and Grubbing	50*	ACRE	\$ _____	\$ _____
0002	Remove Bank Protection Material from Existing River Bank	1	LUMP SUM	LUMP SUM	\$ _____
0003	Construct and Remove Haul Road to Disposal Site	1	LUMP SUM	LUMP SUM	\$ _____
0004	Stripping of Topsoil	37,600*	CY	\$ _____	\$ _____
0005	Excavation of Floodplain Terrace (terrace excavation above 4' NGVD)	79,000*	CY	\$ _____	\$ _____
0006	Excavation of Marshplain Terrace (terrace excavation Below 4' NGVD)	16,400*	CY	\$ _____	\$ _____
0006A	Excavation of Marshplain Terrace (terrace excavation Below 4' NGVD), hauled to Gasser Disposal Site	57,000*	CY	\$ _____	\$ _____
0007	Excavation of Floodplain Terrace Drainage Swales (1 through 5)	3,200*	CY	\$ _____	\$ _____
0008	Placement of Fill on Floodplain Terrace	2,400*	CY	\$ _____	\$ _____
0009	Excavation of Tidal Breach	1	LUMP SUM	LUMP SUM	\$ _____
0010	Training Dike Embankment Fill	32,500*	CY	\$ _____	\$ _____
0011	Intermediate Fill (between Training Dike and Railroad Embankment)	3,400*	CY	\$ _____	\$ _____
0012	Recreation Trail/ Maintenance Road Aggregate Base Course	723*	CY	\$ _____	\$ _____