

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE N/A	PAGE OF PAGES 1   2
---	--	--	----------------------------	------------------------

2. AMENDMENT/MODIFICATION NO. 0006	3. EFFECTIVE DATE 20 MAY 03	4. REQUISITION/PURCHASE REQ. NO. N/A	5. PROJECT NO. (If applicable) SPEC. NO. 1294
---------------------------------------	--------------------------------	---	--

6. ISSUED BY  DEPARTMENT OF THE ARMY CORPS OF ENGINEERS SACRAMENTO 1325 J STREET SACRAMENTO, CALIFORNIA	CODE	7. ADMINISTERED BY (If other than Item 6)  SEE ITEM 7	CODE
--	------	---	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(√)	9A. AMENDMENT OF SOLICITATION NO. DACW05-03-B-0005
	×	9B. DATED (SEE ITEM 11) 15 APR 2003
		10A. MODIFICATION OF CONTRACTS/ORDER NO. N/A
		10B. DATED (SEE ITEM 13) N/A
CODE	FACILITY CODE	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  
AMERICAN RIVER WATERSHED PROJECT (COMMON FEATURES), CALIFORNIA, LEVEE STRENGTHENING, ALTERNATE METHODS CONTRACT A SACRAMENTO, CALIFORNIA

- 2 ENCLS 1) SECTION 02730 (1 PAGE).  
2) DRAWING SHEET CU-2.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

#### 1.5.1.7 Abandon Utilities

The following utilities will be cut, a section removed, and remaining portions grouted. The Methods, Procedures and Details for Grouting Abandoned Pipe shall be submitted to the Contracting Officer for approval.

Utility	Station	Function
UU-R1A-7	6+653	Abandoned
UU-R1A-8	6+656	Abandoned
UU-R3-12	7+950	Abandoned
UU-R3-8	7+950	Abandoned
UU-R3-7	7+952	Abandoned
UU-R3-11	7+952	Abandoned

#### 1.5.1.8 Utilities Protected-in-Place

The following utility will be protected-in-place by constructing a concrete encapsulation around it and pre-excavating around the encapsulation, as shown in the drawings:

Utility	Station	Function
UU-R3-9	7-945	Drainage

#### 1.5.1.9 Disconnect and Reconnect Electric Conduits at Site R4

The utilities UU-R4-13, UU-R4-16, and UU-R4-17 at Site R4 shall be temporarily disconnected during excavation and filling work in that area and shall be reconnected after earthwork complete.

The Contractor shall coordinate with the utility owners and obtain their written permission prior to disconnection. Prior to excavation, the Contractor shall pothole and locate the utilities to prevent any damage to the existing utilities. Disconnection and reconnection shall comply with California and local codes and all applicable codes.

#### 1.5.1.10 Overhead Lines and Site L5 Billboard Sign

There are two power poles within the construction zone at Site R1A and these poles carry an overhead power line and Pacbell telephone line across the levee. Both power poles and associated overhead lines will be impacted by the construction. These two power poles and overhead lines will be relocated by ~~responsible agencies prior to start of construction~~ **SMUD by 1 July 2003.**

Overhead lines at Site R4 are in the vicinity of the proposed cutoff wall and cross the staging areas. The Contractor shall take necessary measures to work safely in the close proximity to these lines during slurry wall placement and under these lines for the staging areas (also see Paragraph 1.3.6)

There are seven power poles on downstream side of Site L5 including two power poles located within the planned seepage berm area. These power poles with associated power lines and the adjacent billboard sign as shown on the drawings will be removed by others prior to start of construction or handled as an optional bid item by the Contractor.