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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

. The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, D is not ex-

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
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copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer

submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
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IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

N/A NOTE: ITEM 13 BELOW IS N/A.
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1 Encl
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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE
AND AWARD [ ] seatep BID (FB) 30-Oct-2003

(Construction, Alteration, or Repair) W91238-04-R-0002 NEGOTIATED(RFP) L
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W62N6M-3240-5050
7. ISSUED BY CODE (W91238 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
USACE SACRAMENTO DISTRICT
ATTN: CONTRACTING DIVISION See ltem 7
1325 J STREET
SACRAMENTO CA 95814-2922
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: CHERYL Y GANNAWAY 916-557-6933
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS(Title, identifying no., date):

Global Hawk Dormitory (96 RM) and Working Dog Kennel
Beale Air Force Base, California
SPECIFICATION NO. 1319/1320

JOB DESCRIPTION: The Global Hawk Dormitory (96 RM) project is a Design/Build procurement to design and construct a 3-story dormitory (96
RM) with reinforced concrete foundation and floor slabs, masonry walls, standing seam metal roof, utilities, fire detection/protection, site
improvements, landscaping, access road, sidewalks, special foundations, communication support and demolition of old kennel. Project
includes construction of a new kennel, which is 100% designed. Force protection standards are included.

This is a design/build project; the offeror chosen will complete the design and construct the facility. The acquisition method is negotiated
procurement. A technical and cost proposal will be required. Evaluation by the Government will result in selection of a firm that represents
the best advantage to the Government.

ESTIMATED COST RANGE OF PROJECT: $10,000,000 - $25,000,000

ANY CONTRACT AWARDED UNDER THIS SOLICITATION WILL BE MADE PURSUANT TO PUBLIC LAW 100-656, SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM.

11. The Contractor shall begin performance within 10 calendar days and complete it within __ 480 calendar days after receiving

|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See FAR 52.211-10 )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS: * See Section 00110
A. Sealed offers in original and * __copies to perform the work required are due at the place specified in ltem 8 by _ 3:00 p.m. _ (hour)
local time 23 DEC 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than _ 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Encl. 1 to Amend. 0006 Prescribed by
EAR' (48 CFR) 53.236-




SOLICITATION, OFFER, AND AWARD
(Construction, Alteration, or Repair)
OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Iltem 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)
document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE TEL: EMAIL:
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK  (REV. 4-85)



W91238-04-R-0002
Page 10 of 213

Section 00100 - Bidding Schedule/Instructions to Bidders

52.0214-4581 INQUIRIES (NOV 2002)

Prospective offerors should submit inquiries related to this solicitation
in accordance with the following (collect callgs will not be accepted):

(1) For information related to ordering solicitation packages,
amendments, the dates set for receipt of proposals, and for copies of the
solicitation mailing list, please check our website at the following URL:
http://ebs.spk.usace.army.mil If the site is temporarily unavailable, please
FAX your inquiry to our Plan Room at (916) 557-7842

(2) For inquiries of a contractual nature (solicitation requirements,
interpretation of contractual language) :

Contract Specialist: Cheryl Gannaway
Telephone: (916) 557-6933
FAX: (916) 557-5278

(3) A1l technical questions on the specifications or drawings must be
submitted in writing using one of the following:

MATLING ADDRESS:
Department of the Army
U.S. Army Engineer District, Sacramento
Contracting Division (Attn: Cheryl Gannaway)
1325 J Street
Sacramento CA 95814-2922

FAX: (916) 557-7854, Attn: Cheryl Gannaway

E-MAIL: Cheryl Y. Gannaway@usace.army.mil,
Patricia.B.Trainer@usace.army.mil and Wanda.W.Corry@usace.army.mil.

(4) Please include the solicitation number, the project title, the
location of the project, the full name of your company and your telephone and
FAX numbers in your correspondence. Written inquiries should be received by
this office not later than 14 calendar days prior to the date set for receipt
of offers.

(5) Oral explanations or instructions are not binding. Changes to the
solicitation can only be made by an amendment to the solicitation.

52.0215-4582 ALT I DIRECTIONS FOR SUBMITTING OFFERS (MAR 2003)

Envelopes/packages containing offers must be sealed, marked and addressed as
follows:

MARK ENVELOPES/PACKAGES:

Solicitation No. W91238-04-R-0002
Closing Date: 23 DEC 2003
Closing Time: 3:00 PM Local Time

ADDRESS ENVELOPES/PACKAGES TO:

Department of the Army

U.S. Army Engineer District, Sacramento
ATTN: Contracting Division

1325 J Street

Sacramento CA 95814-2922

Encl. 1 to Amend. 0006
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end wall of manholes. Each cable support bracket shall have a minimum of three 7-inch cable steps
installed. Finish conduit flush with interior walls and grout around conduits. Bell-ends shall be required
on the end of each conduit and finish grout applied. Install bell-ends flush with wall of manholes. The
cover for manholes shall be able to withstand traffic load bearing applications. Cover shall be marked
“TELEPHONE.” Punch out the sumps prior to setting the manholes. Provide 24 inches square gravel
under the punched out sumps. The manholes shall be equipped with one copper ground-rod pounded
into sump area of manhole. Leave ground-rod exposed 6-inches above base of sump. Install manholes
with long wall parallel to the main duct run.

10.2.3 Pad mounted Equipment. Equipment to be pad mounted shall include transformers and
generators. Equipment locations shall be reviewed and revised by the Contracting Officer during the
design and construction phases.

10.2.3.1  Transformers. The building transformer shall be a distribution class 3-phase, delta primary-
wye secondary, pad mounted, oil filled, air cooled, and enclosed per ANSI C57.12.28, loop feed type.
The primary cabinet shall be dead front with load-break elbow terminations, load-break oil-immersed
switches and oil-immersed current limiting bayonet fuses, with external elbow type, primary surge
arrestors on one side of the loop feed. The transformer secondary compartment shall be live front with
NEMA pattern spade terminations. The neutral connections shall be solidly grounded. Transformers shall
be furnished with standard accessories including off-load taps, oil fill/sample valves, temperature and
pressure gages, padlock fittings, etc., as specified. Transformer dielectric cooling fluid shall be mineral
oil. All transformer windings shall be copper.

10.2.3.2 Equipment Pads. The pads shall extend 12 inches beyond the equipment silhouette or
footprint and shall provide both physical support for the equipment and serve a housekeeping function.
The pads shall have a No. 4/0 bare copper cable counterpoise ground that shall be buried and shall
encircle the pad. Equipment shall be attached as required by UFGS Section 13080 - SEISMIC
PROTECTION FOR MISCELLANEOUS EQUIPMENT.

10.2.3.3 Equipment Grounding. Ground equipment per AFM-88-9.

10.2.4 Service Entrance. The building shall be fed from the transformer via secondary conductors in
duct sized for the connected load of the building. The service entrance conductors shall not be larger than
500 Kcmil. If the ampacity of the total load exceeds the ampacity of 500Kcmil wire, then parallel runs of
conductors shall be used.

10.2.4.1  Transformers. Transformers shall be sized to supply no less than 90% of the largest total
demand load as determined by the NFPA 70, Article 220, Part B. The calculated connected load shall not
be more than 125 percent of the transformer nameplate capacity.

10.2.5 Exterior Lighting. Follow IES Handbook recommendations. Cutoff fixtures, louvers and/or
hoods shall be used to minimize light trespass. Area lighting shall be provided for walks, the parking
area, and courtyards. lllumination level shall be 1 FC measured at grade level. Fixtures shall be
coordinated with the base compatibility standards. All exterior fixtures shall be submitted to the
Contracting Officer for review. Exterior fixtures shall use high-pressure sodium lamps in accordance with
base standards. Provide photoelectric control for exterior lighting. Exterior light bollards shall be “vandal
resistant” type.

10.2.6 Communications Utilities. Provide feur six 4-inch PVC conduits in concrete duct bank from
POC to Comm. Room 111, see sheet E1.01. Each of these conduits will have “Maxell” inner duct
provided inside them. Stub up these conduits 6-inches (155 mm) above finished floor and position
2-inches (53 mm) away from the base of TTB. Provide a minimum of 4-inch separation between them.
Finish conduits and bushings. Provide 4 each (1-inch) inner ducts in one of 4-inch duct runs above.
Install a %" nylon pull rope in each inner duct & each 4-inch conduit.

01010-80 Encl. 1 to Amend. 0006



1319

10.2.6.1  Telephone/Fiber Optic Cable Entrance Systems. Provide six 4-inch PVC conduits in a
concrete encased duct bank from existing comm manhole rew-CMH-26B-1 to Comm Room 421 111
and stub up entrance conduits 6 inches above finished floor and position 2 inches away from the base of
the TTB . Provide a minimum of 4 inches separation between them. Finish conduits with bushings.
Provide 4 each (1-inch) inner ducts in one of these 4-inch ducts. Install a 1/4-inch nylon pull rope in each
inner duct and each 4-inch conduit.

10.2.6.1.1 Telephone Cable Entrance Systems. Provide tastalt a 400 pair (PE-39) 24 AWG telephone
outside plant service entrance cable from main Comm. Room 111 in new DORMITORY building to splice
case in manhole 195 en-corner-13"-and-B-streets using combination of existing duct bank and new (see
sht EXQ8 E1.01). Terminate onto four each 100 pair telephone cable terminal protectors with gas tube
protector blocks and 800 fuses, onto TTB, on the wall of Comm. Room 111. Ground 400 pair tel cable &
2 each cable protectors to ground bus bar in Comm. Rm. 111. Coordinate with 99" Communication
Squadron Cable Systems work—center at (530) 634-5961 702-652-5583 before installing new 400 pair
cable.

10.2.6.1.2 Telephone/Fiber Optic Cable Entrance Systems. lastalt Provide one 1248-strand single -
mode fiber optic (FO) cable from Comm. Room 111, in the new DORMITORY Building, to comm room in
building S2425 -thru-see sheet E1.01ELX0O. Terminate one end of this FO cable onto new 24 48 port
Fiber Optic Cable Distribution Patch Panel Enclosures with 24 48 ST Ports and Type ST Connectors in
Comm. Room 111 and terminate other end with new 48 port Fiber Optic Cable Distribution Patch
Panel Enclosures with 24 48 ST Ports and Type ST Connectors in comm room in building S2425.
Route the FO cable through one of the four 1-inch “Maxell” inner ducts installed in one of the four 4-inch
conduits from Comm. Room 111 (DORMITORY Building) thru new duct. Coordinate with the 99th
Communications Squadron Cable Systems werk-center at (530) 634-5961 702-652-5583 hefore installing
new FO cable.

10.2.7 Miscellaneous.

10.2.7.1 Road Crossings. It shall be the responsibility of the Contractor to provide proper
coordination and obtain all necessary permits, approvals, etc., before installing the crossings. Provide
road bore with non-metallic conduit. Cutting of road surfaces is not allowed.

10.2.7.2 Utility Crossings. Clearances from existing and new utilities (water, gas, sewer, etc.) shall
be as specified in ANSI C2.

10.2.7.3 Underground Splices. Underground connections or splices shall not be permitted in primary
or secondary conductors.

10.2.7.4  Cathodic Protection. Provide cathodic protection for underground metallic piping and
structures.

10.2.7.5 Lightning Protection. The Global Hawk Dormitory shall be provided with a complete
lightning protection system, per NFPA 780. UL inspection and certification to be specified for the lightning
system on this project.

10.2.7.6 Cable Tray. Cable trays shall form a wireway system, and shall be of nominal 6 inch depth
and 12 or 18 inches wide, unless larger dimensions are required to maintain a maximum 50 percent cross
sectional area cable fill. All cable trays outside of the communications rooms shall be ladder type and
installed above the acoustical ceiling, and inside the communications rooms shall be ladder type and
installed at 6 inches above equipment racks, and wall plywood backboards. Cable trays shall be
constructed of aluminum, copper-free aluminum or zinc-coated steel. Trays shall include dimension and
direction-transition fittings, splice and end plates, cable dropout chute fittings, conduit-end tray fasteners
and miscellaneous hardware all provided by the cable tray manufacturer. Edges, fittings and hardware
shall be finished free from burrs and sharp edges. Conduits terminated at cable trays shall be provided
with insulated throat bushings. Cable tray transition fittings shall have not less than the load-carrying
ability of straight tray sections and shall have the manufacturer's minimum standard radius. Radius of
bends shall be 12 inches. Routing of cable trays shall be parallel or perpendicular to walls and ceilings
and shall not be run diagonally across rooms. Cable trays shall penetrate fire rated walls and partitions in
accordance with Article 300 of NFPA 70. Fire stop any cable tray penetrations through fire walls to meet
fire resistance ratings required in ASTM E 814 or UL 1479. Ground cable tray with a #6 AWG ground

01010-81 Encl. 1 to Amend. 0006
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ROOM-BY-ROOM REQUIREMENTS - INTERIOR

ROOM UNIT MODULES (Total of 24 Modules in building)

ROOMS 10, 14, 19, 23 — LIVING/SLEEPING

Room Function:

Provides individual living and sleeping rooms for dormitory residents.
Directly associated with Closet and Toilet Rooms.

Architectural Issues:

Suspended gypsum board ceiling at 2400 mm (8 feet) above finished floor. Painted wall
finish with resilient base.

Broadloom carpet.

Operable window (slider) shall be dual pane, with 6.35 mm (¥4") laminated glass at inner lite
with solid surface window sill.

Special Door Hardware (Special Locks):
+—Standard-mortise-lockset:
e Access control system at each living/sleeping room door per Section 01010 Chapter 12

Building Security System Requirements.

Shelving/Cabinet Requirements (Items for Storage - Chemical, Administrative Products,

Number of Shelves):
None.

Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets,

Projector Screens, Sound Attenuation, etc.):

Acoustically insulate interior walls of living/sleeping rooms between toilets and between
common areas in the room unit module.

Provide blocking in wall for split-draw window rods with wand controls for blackout curtains
(NIC) at windows.

Interior Design Issues:

Floor finish shall be carpet for warmth and acoustical control. Carpet shall be non-linear and
non-geometric, overall pattern in a minimum of three distinct colors (not tone on tone or
shades of the same color) to hide soil and aid in maintenance. Color should echo soft
Southwestern neutrals with accents of sage, turquoise, etc.. See Section 01010 for technical
requirements.

The Comprehensive Interior Design (CID) package shall include the following:

Bed, Single with under bed drawers

Mattress, Single Innerspring

Nightstand, Two drawer

Desk, Computer with three drawers (1 shallow, 2 deep file drawers)

TV Armoire Wall Unit with three drawers and upper doors

Ergonomic Desk Chair, five star base

. Trash Container

See Section 01010 for technical requirements.

Particular attention shall be given to environmental/sustainable issues for furniture
manufacture, recyclability, transportation, and VOC's given off by fabrics and finishes.

NogkrwpdnrE

Structural Issues:

None.

Mechanical Issues:

Zone Thermostat Type:
See Section 01010.

01011-7 Encl. 1 to Amend. 0006
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ROOM UNIT MODULES
ROOMS 11, 15, 18, & 25 - CLOSET

Room Function:
e Provides dormitory occupants walk-in closet storage space for clothing and personal effects.
e Directly associated with Living/Sleeping room.

Architectural Issues:
e Suspended gypsum board ceiling at 2400 mm (8 feet) above finished floor. Painted wall
finish with resilient base.
e Broadloom carpet.

Special Door Hardware (Special Locks):

o—|ocksetkeyedto-matchliving/sleeping-room-lockset:

e None.

Shelving/Cabinet Requirements (Items for Storage - Chemical, Administrative Products,
Number of Shelves):

e Provide heavy duty closet organizers (brace into wall studs) with adjustable shelves
(minimum of 5 in each closet) on the longer wall, and a fixed shelf with two clothes rods on
the shorter wall. Shelves shall be vinyl coated wire type.

e Provide mirror on inside of closet door.

Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets,
Projector Screens, Sound Attenuation, etc.):
e None.

Interior Design Issues:
e Carpet shall be non-linear and non-geometric overall pattern in a minimum of three distinct
colors to hide soil and aid in maintenance. Color should echo soft Southwestern neutrals
with accents of sage, turquoise, etc.. See Section 01010 for technical requirements.

Structural Issues:
e None.

Mechanical Issues:

Zone Thermostat Type:
e See Section 01010.

Temperature Requirements:
e See Section 01010.

Plumbing:
e None.

Electrical Issues:
Lighting:
e Provide compact fluorescent fixture

e |llumination level 5 FC

Communications:
e None.

01011-9 Encl. 1 to Amend. 0006
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ROOM UNIT MODULES
ROOM 20 - ENTRY

Room Function:
e Serves as central vestibule to room unit module.
e Directly associated with Laundry Room.

Architectural Issues:
e Suspended gypsum board ceiling at 2400 mm (8 feet) above finished floor. Painted wall
finish with resilient base.
e Porcelain paver floor tile.

Special Door Hardware (Special Locks):

e Provide peep hole in main room unit module entry door.

e Provide 13 mm (1/2") metal threshold difference between finished floor and exterior
sidewalk/balcony.

e Access control system at exterior room unit module door per Section 01010 Chapter
12 Building Security System Requirements.

Shelving/Cabinet Requirements (ltems for Storage - Chemical, Administrative Products,
Number of Shelves):
e None.

Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets,
Projector Screens, Sound Attenuation, etc.):
e None.

Interior Design Issues:

e Porcelain pavers for floor, should develop a pattern to help with maintenance and to add
interest. Basic floor color should remain in a neutral color with accents of sage, turquoise,
etc. in a pattern. See Section 01010 for technical requirements.

Structural Issues:

e Recess floor slab minimum 40 mm (1-1/2") for porcelain paver tile setting bed on first floor;

thinset pavers on second and third floors.
Mechanical Issues:

Zone Thermostat Type:
e See Section 01010.

Temperature Requirements:
e See Section 01010.

Plumbing:
e None.

Electrical Issues:

Lighting:
e |llumination from kitchen fixtures will suffice. Area shall have 15 FC.

Power:
e Provide 20 amp receptacles spaced per NEC.

Communications:
e None

01011-14 Encl. 1 to Amend. 0006
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ROOMS 107, 200, & 300 - BULK STORAGE

Room Function:
e Bulk Storage is the main, dormitory storage room with bulk storage lockers for the residents’
temporary, large items including stereo boxes.
e Directly accessible in the central core on each floor, adjacent to the elevator.

Architectural Issues:
e Suspended gypsum board ceiling at 2700 mm (9 feet) above finished floor. Painted CMU
wall finish and resilient base.
e Vinyl composition tile floor.

Special Door Hardware (Special Locks):

+—None-

e Access control system at exterior Bulk Storage room door per Section 01010 Chapter
12 Building Security System Requirements.

Shelving/Cabinet Requirements (Items for Storage - Chemical, Administrative Products,
Number of Shelves):

e Provide twenty 1220 mm by 900 mm by 1220 mm high (4 foot by 3 foot by 4 foot high)
stacked, wire mesh bulk storage lockers per bulk storage room as indicated on the drawings .

Other Special Room Requirements (Whiteboards, Visual Observation, Monitor Brackets,
Projector Screens, Sound Attenuation, etc.):
e None.

Interior Design Issues:

e VCT or resilient flooring with embedded aluminum oxide and carborundum chips for slip
resistance (see Forbo’s Tractionstep). Color should echo soft Southwestern neutrals with
accents of sage, turquoise, etc. See Section 01010 for technical requirements.

e Storage areas require wire mesh storage units. For Wire Mesh Storage cages look at Lyon
Metal Products.

e Environmental/Sustainable issues require particular attention be given to recyclable materials
and any VOC's given off.

Structural Issues:
e None.

Mechanical Issues:

Zone Thermostat Type:
e See Section 01010.

Temperature Requirements:
e See Section 01010.

Plumbing:
e See Section 01010 and drawings.

Electrical Issues:
Lighting:
e Use fluorescent fixtures.

e |llumination level 15 FC.

Power:
e Provide 20 amp receptacles spaced per NEC.

01011-33 Encl. 1 to Amend. 0006
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SECTION 01012

DESIGN AFTER AWARD

01012-1 Encl. 1 to Amend. 0006
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SECTION 01012

DESIGN AFTER AWARD

1. SUBMISSION OF CONSTRUCTION DRAWINGS, SPECIFICATIONS AND DESIGN ANALYSES:
The contractor shall follow the design submission requirements as listed below. In addition, the contractor
shall comply with other design submission requirements as listed and required in other areas of the RFP.

1.1 SUBMITTAL CERTIFICATIONS:

1.1.1. The Contractor's Designer of Record shall certify in each design submittal (by cover letter on the
respective submittal) that all items submitted in the documents (after construction award) comply with the
contract. This certification shall be included on each sheet of the working drawings.

1.1.2. Every design submittal shall be accompanied with a letter from each sub-contractor/supplier having
direct construction/materials/equipment defined within the submittal. The purpose of the letter is to bring
together and coordinate the designers and the sub-contractors slated to accomplish the work and the suppliers
of the material and equipment. Each sub-contractor and supplier shall briefly state their involvement in the
preparation of the submittal, their proposed activity during the design-build contract associated with the
contents of the submittal, and state the design is appropriate for their related field and appropriate for their
capabilities/expertise. Each letter shall be on the sub-contractor’'s/supplier’'s letter head and signed by a
principal of the firm.

1.2. The criteria specified in this Contract are binding contract criteria and in case of any conflict, after
award, between the Contract and Contractor's submittals, the Contract will govern unless there is a written and
signed agreement between the Contracting Officer and the Contractor waiving a specific requirement.

1.3. Deviations from the Contract technical requirements (shall be identified in the cover letter on the
respective submittal) may be considered by the Government, and where appropriate, may be specifically
approved by the Contracting Officer. Deviations from the Contract requirements must be requested as early
as possible and at least 60 days prior to the 100% final design submission. Deviations from the Contract
technical requirements shall not be assumed or considered approved unless specifically approved by the
Contracting Officer in writing. Such deviations, when not specifically approved by the Contracting Officer or
when subsequently found at any time during the contract, shall be corrected by the Contractor at no additional
time or cost to the Government. It is the Contractor’'s responsibility to clearly note features/aspects in his
design or construction that are deviations to the contract requirements. The Contractor shall not assume
silence on these issues by the Government to be a sign of acceptance.

1.4. The Government has supplied minimal but sufficient topographic and geotechnical information to
understand the basic site conditions. Additional topographic, final geotechnical and HAZMAT Evaluation
information maybe required and is the responsibility of the Contractor and considered engineering services
after contract award. These services shall be procured and paid for by the successful proposer; this
information shall be the basis for design of the topographic features and controls for the project.

1.5. The Contractor shall verify field conditions that are significant, by field inspection, field exploration, and
researching and obtaining all necessary as-built drawings and reproducing them for his/her own use, while
discussing status with knowledgeable personnel. The information shall be reflected in the documents.

1.6. The Contractor shall coordinate meeting(s) with the Contracting Officer to further discuss the
requirements herein. The meeting(s) shall be attended by the Air Combat Command, Base Civil Engineer
Staff/Representative, and with the facility End-User. The Contractor has the responsibility to establish the
design of the project in accordance with the contract. The meeting(s) is intended to allow the Contractor an
opportunity to discuss, clarify, and obtain an understanding, in a face-to-face setting, on issues, opportunities,
or mission restraints still in question. The spirit of this meeting is not intended to adjust the contract in any
manner but rather to allow the Contractor/Customer relationship to begin and grow. This meeting can be
associated with a partnering session or can be a stand-alone meeting but needs to occur early in the design
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phase of the contract.
1.7. Not Used.

1.8. The drawing file numbers for this project are 131-25-1333 and 131-25-1334. The specification
numbers are 1319 and 1320. The drawing file number for the topographic survey drawings is 131 -13-1345
and 131-13-1340 (to be located in the lower-right corner in the border; the -XXXX number shall continue to
reside in the title block for the sheet). All drawings and all submittal documentation shall be digitized. Provide
all digitized drawing deliverables in AutoDesk AutoCAD Release 2000i format and provide all other
deliverables in MS WORD format. Media for deliverables shall be high-density floppy disk or Compact Disc.
Floppy disks and/or compact discs shall be furnished in addition to hard copy drawings. Hard copy drawings
shall be submitted in 22"X34" format (ANSI “D") or 11"X17” format (ANSI “B") per attached submittal
distribution matrix and all shall have a drawing index. All drawings, whether “D” or “B” format, shall be clear
and easily readable.

1.8.1 Hardcopy deliverables: Any necessary hardcopies of drawings shall be submitted in 22"X34" format
(ANSI “D") or 11"X17" format (ANSI “B”) and provided with an index of the enclosed drawings per the attached
Submittal Distribution Tables. All drawings whether ANSI “B” or ANSI “D” shall be clear and readable.

1.8.2 Electronic deliverables: The A-E shall be responsible for design and drawings using computer-aided
design and drafting (CADD) and delivering the vector drawings in AutoDesk AutoCAD CADD software, release
2000. The Government will only accept the final product for full operation, without conversion or reformatting,
in the AutoDesk AutoCAD release 2000i format and on the target platform specified herein. The target
platform is a Pentium 4, 1.6 GHz, 256 MB Ram, and 30 GB Hard Drive with Windows 2000 operating system.

1.8.2.1 Provide copies of the corrected final submittal electronic digital deliverables on CD-ROM to the
Sacramento District per the attached Submittal Distribution Tables- upon direction from the Sacramento
District Project Manager.

The copies of electronic digital deliverables on CD-ROM are as follows:

CD-ROM #1: Adobe Acrobat Portable Data Format (PDF) files of technical specifications and Computer-aided
Acquisition and Logistic Support (CALS) CCITT Group 4 raster format files of AutoCAD drawings.

CD-ROM #2: SPECSINTACT files of technical specifications and indexed DWG files and all referenced files
of AutoCAD drawings.

The latest edition of the Tri-Services A/E/C CADD Standards Manual in AIA format shall be used for
specific guidance on CAD standards.

A documentation handbook shall be submitted with the electronic digital deliverables. This handbook should
contain the specifics of the database, it's naming conventions, layering scheme, and all other pertinent
information used to construct the database and needed to use the database.

1.8.3 AS-BUILT Drawings: As-built plans are completed sets of drawings with all amendment changes,
modifications and details of construction as built and installed. Sets of As-Built Plans will be furnished as
required to the using agency with instructions concerning their importance and maintenance for future
reference and construction. A Master set of CADD files of the project drawing records will be retained at
Sacramento District for a period of 5 years and then sent to the using agency. See Preparation of As-Built
Drawings on CBBS http://cbbs.spk.usace.army.mil/cbbs/library/AEGUIDE/aequide.pdf for specific drawing
requirements of as-built drawings. The Designer of Record shall review the as-built plans for compliance with
the accepted design, approved deviations and to ensure design integrity. After this review, the Designer of
Record shall sign the as-built plans.

1.8.3.1 Provide copies of the As-built submittal electronic digital deliverables on CD-ROM to the Sacramento
District per the attached Submittal Distribution Tables- upon direction from the Sacramento District Project
Manager. The copies of electronic digital deliverables on CD-ROM are as follows:
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CD-ROM #1: Adobe Acrobat Portable Data Format (PDF) files of operations and maintenance documents and
CALS CCITT Group 4 raster format files of AutoCAD As-built drawings.

CD-ROM #2: MS Word files of operations and maintenance documents and indexed DWG files and all
referenced files of AutoCAD As-built drawings.

1.9. COMPLIANCE REVIEW CONFERENCES.

1.9.1. All compliance review (design review) conferences shall be held at Beale AFB; location on Base to be
determined prior to each conference.

1.9.2. The contractor shall be represented at these review conferences by each design discipline and the
construction manager as a minimum.

1.9.3. Each conference shall be planned to occur over a two-day period.

1.9.4. The Contractor shall prepare for and provide a briefing of the project to an Air Force audience during
each compliance comment review conference. This briefing should focus on the functional and Customer
mission related features of the project. The briefing should also focus on the architectural compatibility of the
project as the project relates to the surrounding facilities. The briefing will occur within the two-day conference
schedule. Project renderings, drawings, and project color boards, and computer software are the preferred
briefing materials.

1.9.5. The Contractor shall prepare meeting minutes for each conference within 7 calendars following each
conference and email a copy to all attendees. The meeting minutes shall list all action items discussed along
with taskings (Contractor or Gov't), all issues discussed with decisions, and latest schedule of upcoming
events as a minimum.

1.10 DESIGN AND CONSTRUCTION SCHEDULE AND DESIGN SUBMITTAL REQUIREMENTS

1.10.1 As proposed by the successful Design-Build Contractor and as accepted by the Contracting Officer,
this project shall follow the fast track method (concurrent design & construction allowed) for design-build. All
review comments for a particular portion of the work must be appropriately addressed and applicable
construction techniques for unusual construction conditions must be properly defined and accepted.
Therefore, the contractor shall begin construction on portions of the work after the Government has reviewed
the final design submission and the contractor has satisfactorily addressed all Government review
guestions/concerns and the Contracting Officer provides authorization to proceed. If this portion of the work is
sensitive to weather (heat, cold, rain, snow, or any other weather situation) or any other situation precluding
normal construction techniques, the contractor shall also submit to the Contracting Officer a plan to conduct
this work (referencing and following industry standards or more stringent government standards) for
compliance review.

1.10.2 Each “Major Area” (as indicated in paragraph 1.10.2.1) of the project must be fully designed prior to
the start of the construction process for that major area. The contractor shall minimize the number of design
submittals to no more than three (correction submittals not counted) unless approved by the Contracting
Officer.

1.10.2.1 The following design grouping table describes the areas of design to be submitted.

MAJOR AREA /  Submittals 1 2 3 4 5
gt|(\:/)|l (Site and Utilities & Communications Duct System, 60% 100%

Structural 60% 100%

Architectural/Interior 60% 100%
Mechanical/Electrical 60% 100%

Where: 60% = 60% Design Complete Compliance Review Submittal in accordance with Section 3 —
Preliminary Design, Chapter Ill of the A-E Guide, Volume 1, General Instructions for Air Force Projects,
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Sacramento District.

100% = Design Complete, Fully Coordinated by Contractor, Ready to Build Compliance Review Submittal in
accordance with Section 4 — Final Design, Chapter Il of the A-E Guide, Volume 1, General Instructions for Air
Force Projects, Sacramento District.

1.10.2.2 The contractor shall ensure “Major Area” (as indicated in paragraph 1.10.2.1) of the design is
developed to a further design level and submitted for compliance review not more than three times per the
above schedule for compliance review submittals. Every project feature shall be submitted in 100% design
complete (final) compliance review submittal.

1.10.3 The contractor shall establish the design and construction schedule within the requirements of
Section 01120, Work Phase Summary.

1.10.3.1 The contractor shall include on the schedule a 7 calendar day period for the government to conduct a
compliance review for each submittal. The compliance review conference shall follow the compliance review
period. The contractor shall include on the schedule a 7 calendar day period for the government to conduct a
backcheck review for design backcheck submittals. In addition contractor shall allow sufficient time for
incorporating the comments in DrChecks and any additional backchecks that are necessary.

1.10.3.2 The contractor shall include on the schedule a 3 calendar day period (1 day for travel 2 for meeting)
for a compliance review conference related to each submittal; no meeting is required for backcheck submittals.
These conferences shall not be scheduled during a weekend or holiday or on a day of the week that is
adjacent to a day of a weekend or holiday. This typically will leave Tuesdays, Wednesdays, or Thursdays
(except as holidays impact) for these conferences.

1.10.4 Each submittal shall be completed to the stage/level commensurate with the stage of completion, i.e.,
60%/100%, etc. The 60% & 100% or final submittal for review shall be required submittals. Each design
submittal shall have all disciplines designed to a similar design completion level, e.g., all disciplines at 60%
complete for a 60% submittal. All of these deliverables shall be stamped "For Compliance Review Only ---

%)"; and each sheet of the drawings shall also be stamped. The back check submittal(s), following the
Government reviews of the 100 percent final submittal, shall be packaged and stamped "For Compliance Back
Check Review Only - 100%; each sheet of the drawings shall be stamped.

1.10.5 The contractor shall ensure every feature of the design is developed to a further design level on
subsequent submittals unless already fully designed on an earlier submittal. Every project feature shall be
submitted in final form.

1.10.6 Not used.
1.10.7 Weather Days. See Section 01505.
1.10.8 The Contractor shall submit a composite schedule to include the design and construction activities.

1.10.9 The design schedule shall be submitted within the first 15 calendar days after the date of Notice To
Proceed. The design schedule shall include all activities associated with each respective phase.

1.10.10. The contractor shall submit the construction schedule not later than 60 days prior to the desired
start of the construction activities; which includes site work. The construction schedule shall contain all
activities associated with the construction of the project, complete and useable for its intended purpose.
Construction performance shall begin following the Contracting Officer acceptance of the construction
schedule has occurred. Re-submittals due to Contractor controlled deficiencies will not constitute a time or
cost change to the contract. The Contracting Officer will have 7 calendar days to conduct review and provide
comments to the Contractor for the submittal and each re-submittal.

1.10.11 Each design submittal shall include a submittal register. This submittal register shall be developed
commensurate with the level of the design submittal. Specsintact will generate the submittal register from the
technical specifications. Specsintact Stand Alone Submittal Register program may also be used to generate a
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submittal register during design. The submittal register generated by RMS will be used during construction.
The submittal register will be discussed in the RFP.

1.10.12 The construction submittal shall be stamped “For Construction” — each sheet of the drawings shall
be stamped with this statement. In addition, the contractor shall identify, for approval, the Designer of Record
for each area of work. One Designer of Record may be responsible for more than one area. All areas of
design disciplines shall be accounted for by a listed, registered Designer of Record. The Designer(s) of Record
shall stamp, sign, and date all design drawings under their responsible discipline at each design submittal
stage.

1.10.13 Each submittal shall include the drawings, specifications and design analysis including calculations
along with other requirements as noted herein and in attachments.

1.10.14 The Contractor shall use the Unified Federal Guide Specification (UFGS) system to develop the
specifications of the design. However, the Designer of Record may edit the UFGS for specific products to be
used. The Designer of Record shall be the approver for all “GA” submittals.

1.11 COMPLIANCE REVIEW COMMENTS
1.11.1. Not Used.

1.11.2 Automated review management system: All review comments shall be processed via the Government
program called DrChecks. Copies of comments will be made available to all parties before or during the
review conference. Unresolved comments/issues at the conference shall be resolved by immediate follow-on
action. Valid comments shall be incorporated. The Contractor shall annotate the DrChecks file prior to the
next design submittal.

1.11.3 Assistance with DrChecks can be received by calling Ms. Laura Haven, DrChecks Administrator, (916)
557-7651. The Contractor will need to contact Ms. Haven to register and receive a login and password.
1.11.4 The design documents will not be considered 100% complete and ready for construction, until all
comments for correction have been incorporated to the Governments satisfaction and further back check
reviews are deemed no longer necessary. Review comments for correction will be based on compliance with
the RFP document requirements.

1.12 COLOR BOARDS Color boards shall be prepared in accordance with the following:

1.12.1 Color Boards shall be submitted in a standard 216mm x 280mm (8-1/2"x11") three-ring binder. Number
of color boards shall be as called for in the distribution matrix. Where special finishes such as carpet or pre-
finished textured metal panels are required, samples not less than 203mm x 254mm (8"x10") shall be
submitted with the boards.

1.12.2 Actual material samples shall be displayed showing color, texture, pattern, finish, thickness, etc., for all
appearance/finish related materials to be used in the construction. These samples shall be large enough to
indicate true patterns. However, care should be taken to present materials in proportion to that which will
actually be installed in a given situation. Samples shall be organized by color schemes with a separate sample
for each scheme. Each scheme shall be coordinated by room name and number and shall be shown on the
architectural floor plans. Color shall be labeled with generic color names.

1.12.3 The color board(s) shall consist of all samples mounted on a mat board or equivalent for structural
stability.

1.12.4 Project title and location (base) shall occur in the lower right-hand corner of each board.
1.12.5 The exterior and interior material color boards shall be submitted at the 60% design stage. If the color
board is not accepted, the required changes shall be made and the color board resubmitted at the 100%

design stages. The resubmittal shall be a complete color board of all the exterior and interior materials. The
color boards will not be returned to the contractor.
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1.13  Presentation Drawings. The contractor shall provide with the 60% design submittal a
colored/rendered building elevation presentation drawing per the distribution matrix. The building’s exterior
elevations shall be shown and the drawings should reflect a realistic representation of the facility. The
drawings shall be 22"X34” (ANSI “D"). The contractor shall also provide with the 60% design submittal a
colored/rendered site plan presentation drawing per the distribution matrix. The drawings shall be 22"X34"
(ANSI “D") and similar to the RFP site plan and clearly show the building roof, all new landscaping, sidewalks,
site improvements, parking spaces, and roads. Provide an electronic CADD or TIF file of the Presentation
Drawings per the attached Submittal Distribution Tables at the 60% design; these shall be resubmitted at the
100% design submittal if there are revisions to the drawings.

1.14 ENVIRONMENTAL PERMITS: Contractor shall pay for and obtain all permits required for the
successful execution of this project. Submittal of the Environmental Permits to the Regulatory Agencies shall
be accomplished with coordination of the Contracting Officer and the Beale AFB Environmental Shop.

1.15 SUSTAINABLE DESIGN: The Contractor shall comply with the sustainable design requirements of
the RFP. The minimum required level of performance shall be as scored on the LEED Green Building Rating
System, Version 2, US Green Building Council.

1.16 ANTITERRORISM/FORCE PROTECTION: Compliance with the RFP stated requirements would
ensure antiterrorism/force protection would be satisfied.

1.17 CONTRACT DOCUMENTS PREPARATION: The Contractor shall prepare all drawing documents in
AutoDesk AutoCAD Release 2000. The design drawings and technical specifications shall be dimensioned
and specified using metric units per USAF ETL 94-8. Use the following web sites for this list of USAF ETL’s:
e  http://www.ccb.org/html/home.html

e http://www.afcesa.af.mil/Publications

1.18 Comprehensive Interior Design (CID): The Contractor shall provide with the 60% design
submittal the CID design furniture package. If the CID furniture package is not accepted, the required
changes shall be made and the CID package resubmitted at the 100% design stage. Also, reference
section 01010, paragraph 7.13.17.3 (and subparas.) In addition, provide electronic files of drawings and
electronic word processing files.

4481.19 PERMITS/AUTHORIZATION TO CONSTRUCT CHECKLIST: The Contractor shall submit a
list of permits that are required for this project; the list shall include all federal, state, local and Beale AFB
permits required by the task order and contract, required as a result of the contractor’'s design, and permits
required by Beale AFB. The checklist shall include the type of permit, the party responsible for obtaining the
permit, and the permitting agency. The list shall be submitted to the Contracting Officer 14 days prior to the
start of construction. The list shall be utilized as a Quality Control tool. The following list is provided as a
reference:

PERMITS/AUTHORITY TO CONSTRUCT CHECKLIST

PERMIT/AUTHORITY TO | RESPONSIBLE PARTY TO

CONSTRUCT OBTAIN PERMIT PERMITTING AGENGY

Dust Permit Feather River Air Quality
Contractor
Management Board

Trench over 100 feet long and | Contractor
two feet deep?

Over Y, acre disturbed (10,890 | Contractor

sq. ft.)

Storm Water Discharge Permit Contractor Feather River Air Quality
(NPDES) Management Board

Boiler Operating Permit Contractor Feather River Air Quality

Management Board
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Authority to Construct (Air | Contractor Feather River Air Quality
Pollution Control) Management Board
a. Boilers Contractor
b. Cooling Towers (open drift) | Contractor
c. Cyclones Contractor
d. Fuel Burning Equipment Contractor
e. Fuel Dispensing Equipment | Contractor
f. Fuel Storage Tanks Contractor
g. Screens (gravel) Contractor
h. Asphalt Batch Plant Contractor
i. Rock Crusher Contractor
j. Quarry (Borrow Pit) Contractor
k. Paint Booths Contractor
Asbestos Feather River Air Quality
Management Board or
Department of Environmental
Protection
a. ACM Survey Contractor
b. Demolition Permit Contractor
Lead Based Paint Feather River Air Quality
Management Board or
Department of Environmental
Protection
a. LBP Survey Contractor
b. Demolition Permit Contractor
PCB Feather River Air Quality
Contractor Management Board or
Department of Environmental of
Protection
Back Flow Prevention Contractor
Sewerage System
a. Food Preparation | Contractor
Greasetraps
b. Septic System (permit) Contractor
Plants and Landscaping Contractor
Refrigerants and other Ozone Feather River Air Quality
Depleting Chemicals Contractor Management or Department of
Environmental Protection
Landfills Contractor
Hazardous Materials Feather River Air Quality
Management Board or
Contractor .
Department of Environmental
Protection
Sprinkler Systems Contractor
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Automated Fire Fighting Foam

(AFFF) Systems Contractor
Recycled Materials Contractor
Restoration Sites Contractor
Historical and Archaeological Contractor
Sites (Cultural Resources)
Presence of Protected Plant and
. . Contractor
Animal Species
Presence or Creation of a Contractor
Wetland
Radon Contractor
AICUZ Contractor
Electromagnetic Fields Contractor
Drinking Water Sources Contractor
(Wellhead Protection)
Burn Permit/Welding Permit Contractor Beale AFB
Digging Permits Contractor Beale AFB
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2. TRANSMITTAL TO GOVERNMENT AGENCIES:

2.1 SUBMITTAL DISTRIBUTION REQUIREMENTS *

TITLE: GLOBAL HAWK DORMITORY

LOCATION: BEALE AFB,CA

EY: 04 PROJ NO.: BAEY051001
1st Round Design Submittal for Each Project | M | D | D D |C|C |B RI|T |T G
Feature - Civil and Structural (60% | A | I A |U|[O|C E|C|C |E
Quality/Compliance Assurance Review Submittal) J |S S |NJ|E S | X | X 0]
T T[S P |F
1 1 (1 |1
112 4 |5 6 |7 |8 9 0 11 > 13 |2 16

DRAWINGS (ANSI “B”) 3 10 4 112 |2
DRAWINGS (ANSI “D") 2 1|1 1
DESIGN ANALYSIS W/CALCULATIONS 3 10 2 [12 |2
Specifications/Catalog Cuts 3 10 4 |12 |2
Electronic Files of Drawings (Reference Para 1.8 for

. . 1 10 1 1
Electronic Deliverables
Draft 1354 and Real Property Form 2 1 1
Environmental Deliverables 2 1 1 1
Presentation Drawings (ANSI “D”) & Note para 1.13 1 5 3 1
for electronic CADD/TIF file submittal
COVER LETTER CERTIFICATION 1 1 1 1
KEY SUBS/CONSULT'S LETTER OF INVOLVEMENT | 2 2 1 1
SUBS/SUPPLIERS CERTIFICATION LETTERS (SET) | 1 2 1 1
SUBMITTAL REGISTER 1 2 1 1
COLOR BOARDS (INTERIOR & EXTERIOR) 1 2 2 1
(Reference Para 1.12.5)
DrChecks File in DrChecks System 1 2 1 (1 1
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2nd Round Design Submittal for Each Project | M | D | D DA |C |C | B R|T |T |G
Feature- Civil and  Structural (100% | A |1 [ ulo|C E|[C|C|E
Quiality/Compliance Assurance Review Submittal)and | J | S | V S |N|E S [X | X |[O
Architectural/Mech/Elect (60% Quality/Compliance T T |S P |F
Assurance Review Submittal)
1 1 1 1 1
112 |3 |4 |5 6 |7 |8 9 ol112 13 |24 16
DRAWINGS (ANSI “B") 3 10 4 112 |2
DRAWINGS (ANSI “D") 1 2 1|1 1
SPECS/CATALOG CUTS 3 10 4 112 |2
DESIGN ANALYSIS WITH CALCULATIONS 3 10 2 (12 |2
Environmental Deliverables 2 1 1|1 1
Presentation Drawings (ANSI “D”) & Note para. 1.13 1 > 3 1
for electronic CADD/TIF file submittal
DRAFT DD FORM 1354 AND REAL PROPERTY 1
1 2

FORM
Electronic Files of Drawings (Reference Para 1.8 for 10

) . 1 1 1
Electronic Deliverables)
SUBMITTAL REGISTER 1 2 1 1
Electronic Word Processing Files of all Other 1 2 1 1
Documents
COVER LETTER CERTIFICATION 1 2 1 1
KEY SUBS/CONSULT'S LETTER OF INVOLVEMENT | 1 1 1
SUBS/SUPPLIERS CERTIFICATION LETTERS (SET) | 1 1 1
DRCHECKS FILE ANNOTATED (IN DRCHECK 1 2 1 1
SYSTEM)
COLOR BOARDS (INTERIOR & EXTERIOR) 1 2 2 1
(Reference Para 1.12.5)
Comprehensive Interior Design (CID) Package 1 2 3
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3rd Round Design Submittal for Each Project | M D DA |C |C | B RI|T |T |G
Feature-  Architectural/Mech/Elect (100% | A [ u | o |C E |C|C|E
Quality/Compliance Assurance Review Submittal) J \% S |N|E S [X | X |[O
T|S P |F
1 1 1 1 1
1 3[4 |5 6 |7 |8 9 ol112 13 |24 16
DRAWINGS (ANSI “B") 3 10 4 112 |2
DRAWINGS (ANSI “D") 1 2 1|1 1
SPECS/CATALOG CUTS 3 10 4 112 |2
DESIGN ANALYSIS WITH CALCULATIONS 3 10 2 (12 |2
DRAFT DD FORM 1354 AND REAL PROPERTY 1
1 2

FORM
Electronic Files of Drawings (Reference Para 1.8 for 10

) . 1 1 1
Electronic Deliverables)
SUBMITTAL REGISTER 1 2 1 1
Electronic Word Processing Files of all Other 1 2 1 1
Documents
COVER LETTER CERTIFICATION 1 2 1 1
KEY SUBS/CONSULT'S LETTER OF INVOLVEMENT | 1 1 1
SUBS/SUPPLIERS CERTIFICATION LETTERS (SET) | 1 1 1
DRCHECKS FILE ANNOTATED (IN DRCHECK 1 2 1 1
SYSTEM)
COLOR BOARDS (INTERIOR & EXTERIOR) 1 2 2 1
(Reference Para 1.12.5)
Comprehensive Interior Design (CID) Package 1 2 3
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Design Backcheck Submittal *Repeat as needed* | M [ D | D DA |C (C | B R|T |T |G
(Includes all other requirements noted)(Submit only | A | | I Uujl|Oo|C E|C|C|E
shts/pgs of changes for each submittal cycle) J |[S |V S |N|E S [X |X |[O
T T|S P |F
1 (12 (1 (1|1 |12
1 (2 (3 |4 |5 6 |7 |8 9 oli1l213 12 |5 16

DRAWINGS (ANSI “B”) 3 10 4 |12 |2
DRAWINGS (ANSI “D") 1 2 1|1 1
SPECS/CATALOG CUTS 3 10 4 |12 |2
DESIGN ANALYSIS WITH CALCULATIONS 3 10 4 2
DD FORM 1354 1 1 |1
SUBMITTAL REGISTER 1 2 1 1
ELECTRONIC FILES (Reference Para 1.8 for 2

. . 1
Electronic Deliverables)
COVER LETTER CERTIFICATION 1 1 1 1
DRCHECKS FILE ANNOTATED (IN DRCHECK 1 1 1 1
SYSTEM)
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Construction Submittal (Provide 7 days after |M | D | D D|lC|C|B|R|T|T]|G
notification of all compliance review comments in [ A | | I A|JU|O|C|E |C|C|E
DrChecks adequately addressed) J |S |V S|IN|E|S |X [X ]|]O
T T |S P |F
111 )1 |1 |1
112 |3 |4 |5 1|6 |7 |89 ol1l12 13 |2 16
DRAWINGS (Each discipline lead drawing sheet shall
be stamped and signed by the responsible
Professional Engineer or Architect licensed to do so,
i.e., “G” and “A” etc)
CONSTRUCTION READY DRAWINGS (ANSI“B”) | 3 5 2 |3 |4
CONSTRUCTION READY DRAWINGS (ANSI “D") 2 1
CONSTRUCTION READY SPECS/CATALOG CUTS | 3 5 2 |3
DESIGN ANALYSIS WITH CALCULATIONS 3 5 111 |1
DD FORM 1354 AND REAL PROPERTY FORM 2 2 |1
ELECTRONIC FILES OF ALL DRAWINGS (Reference 1 5 2|1 |24
Para 1.8 for Electronic Deliverables)
SUBMITTAL REGISTER 1 2 1|1
ELECTRONIC WORD PROCESSING FILES OF ALL 1 > 1 1
OTHER DOCS
COVER LETTER CERTIFICATION 1 2 111 |1

01012-14
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As-Built Drawings Submittal (Provide 21 calendar | M | D | D D|lC|C|B|R|T|T]|G
days after final inspection and project acceptance) Al I A|JU|O|C|E |C|C|E

J|[S |V SIN|E|[S X |X |O

T T 1|S P |F
1 |/1]1 |1 |11

112 |3 |4 |5 1|6 |7 |89 oli1l121312|s 16
AS-BUILT DRAWINGS (paper) (ANSI “D") 1
ELECTRONIC CADD FILES OF ALL DRAWINGS 5 1
(AUTOCAD LATEST VERSION COMPATIBLE)
UPDATED DD FORM 1354 DATA AND UPDATED 1
PROPERTY DATA FORM (SEE SECTION 01012)
AS-BUILT DRAWINGS (paper) (ANSI “B”") 2 1

01012-15
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2.2 Offices for Distribution:

Code

Number Agency
1 MAJ

2 DIST

3 DIV

4

5 DA

6 CUST
7 CONS
8 BCE
Code

Number Agency
9 RES
10 TCXP

Mailing Address

HQ ACC/CECW

ATTN: Mr. James Spoto

129 Andrews Street, Room 315
Langley AFB, VA 23665-2769
(757) 764-3680

Not Used
Not Used
Not Used.

CESPK-PM-M

ATTN: Mr. Cartley Wong
1325 "J" Street

Sacramento, CA 95814-2922
(916) 557-7671

NOT USED.

CESPK-CO-QA

ATTN: Mr. Drew Perry

1325 “J” Street

Sacramento, CA 95814-2922
(916) 557-7779

Department of the Air Force
9" CES/CECN (David Piele)
6425 B Street, B-2539
Beale AFB, CA 95903-1712
(530) 634-0466

Mailing Address

US Army Corps of Engineers
Sacramento Resident Office
CESPK-CO-RS (Larry Smith)
2194 Ascot Ave., B/1066

Rio Linda, CA 95673-9988
916-649-0133

Not Used

01012-16
0006

1319

Encl. 1 to Amend.



1319

11 TCXF Not Used
12 GEO Not Used

2.3 Beale AFB DD FORM 1354 additional requirements to be submitted with each DD FORM 1354
submittal requirement:

REQUIRED REAL PROPERTY DATA

1. New Construction/Additions — Facility
2. New Construction - Infrastructure
3. Demolition - Facility
4. Demolition - Infrastructure
1. New Construction/Additions Project# Work Order #
Facility# Installation Category Code
Total Unit of Measure (SF, SY, Other) ( ) $
(cost excludes systems)
Dimensions
Outside X FT
Wings X FT
Offsets X FT

Number of floors

Type Construction (Concrete, block, metal, etc.)
Foundation
Floor
Wall
Roof

Utilities (Check when applicable)

Water
Sewage
Electric
Gas
Steam -
Heat Source (Specify type: Gas, Steam, Fuel Oil, Electric, etc.)

Fire Detection

Automatic Fire Detection System EACH SF $
Automatic Fire Alarm/Reporting EACH SF $
Manual Alarm System
Exterior BOXES $
Interior BOXES $
Sprinkler Systems
Closed Head Automatic HDS SF $
Open Head Deluge HDS SF $
Pre-Action HDS SF $
AFFF Pre-Action HDS SF $
Other Fire Suppression System
High Expansion Foam EACH $
01012-17 Encl. 1 to Amend.
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Carbon Dioxide EACH $
Protein Foam/Water Deluge EACH $
Halon EACH $
Dry Chemical System EACH $
Foam Systems (Tank Farm) EACH $
Other EACH $
Air Conditioning /Evaporative Cooler
Less than 5 ton SF TN $
5to 25 ton # of Units TN $
25 to 100 ton # of Units TN $
Over 100 ton # of Units TN $
Heating
750/3500 MB MB $
Over 3500 MB MB $
From Central Plant SF $
Fuel Oil Storage GA $
Gas Source SF MB $
Energy Monitoring and Control Systems (EMCS)
Central Station Equipment EACH $
Field Equipment EACH $
Data Lines LF $
Security Alarm System EACH $
Air Compressor HP $
Compressed Air Distribution Lines LF $
Electric Emergency Power
Generator KW $
Storage Tank for Fuel (Type) GA $
2. New Construction/Additions- Infrastructure
Installation Project# Work Order #
Roads Sy LF $
Curb & Gutter LF $
Driveway SY $
Vehicle Parking Areas
Organization Vehicles Sy $
Private Owner Vehicles SY $

01012-18
0006
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Refueling Vehicles
Sidewalk
Street Lights
Boundary Fence
Chain Link
Block Wall
Interior Fence
Chain Link
Block Wall
Security Fence
Chain Link
Block Wall
Exterior Lighting
Street Lights
Security Lights
Apron Floodlighting
Electric Aircraft Outlets
Water Distribution Mains
Non potable
Fire Protection Main
Fire Hydrants

Fire Pumps GM
(internal combustion, steam or electric drivers)

Fire Protection Water Storage
Storm Drains
Sanitary Sewage Main
Industrial Waste Main
Industrial Waste Fuel Spill Collector
Gas Mains
Primary Electrical Distribution Lines
Overhead
Underground
Secondary Electrical Distribution Lines
Overhead
Underground

Utility Line Ducts

Steam Heat Mains

01012-19
0006

SY

SY

EACH
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LF

LF
LF

EACH
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LF
LF
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Sanitary Sewage Mains

Pad (for propane tank)

Pre-Engineered Revetment

Other

3. Demolition - Facility

Facility#

4. Demolition - Infrastructure

Installation

Roads
Curb & Gutter
Driveway

Vehicle Parking Areas
Organization Vehicles
Private Owner Vehicles
Refueling Vehicles

Sidewalk
Street Lights

Boundary Fence
Chain Link
Block Wall

Interior Fence
Chain Link
Block Wall

Security Fence
Chain Link
Block Wall

Exterior Lighting
Street Lights
Security Lights
Apron Floodlighting

Electric Aircraft Outlets
Water Distribution Mains

Non potable
Fire Protection Main

Installation

SY

Project#

Work Order #

01012-20
0006
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LF

LF
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Fire Hydrants EACH $
Fire Pumps GM SF $
(internal combustion, steam or electric drivers)
Fire Protection Water Storage KG $
Storm Drains LF $
Sanitary Sewage Main LF $
Industrial Waste Main LF $
Industrial Waste Fuel Spill Collector KG $
Gas Mains LF $
Primary Electrical Distribution Lines

Overhead LF $

Underground LF $
Secondary Electrical Distribution Lines

Overhead LF $

Underground LF $
Utility Line Ducts LF $
Steam Heat Mains LF $
Sanitary Sewage Mains LF $
Pad (for propane tank) SY $
Pre-Engineered Revetment LF $
Other $
3. CONTRACTOR PROCESSING OF DRCHECKS FILE

3.1. The Contractor shall provide copies of comments, annotated with comment action agreed on, to all
parties before the review conference adjourns. Unresolved problems will be resolved by immediate follow-on
action at end of conferences. The Contractor shall submit to the Contracting Officer within five (5) calendar
days, two (2) copies of a memorandum of the Compliance Assurance Review Conference summarizing major
decision points and issues which requires resolution and the action office.

3.2 On receipt of corrected submittal documents and at the point at which all comments in the DrChecks
System have been adequately addressed (to Sacramento District’s satisfaction), the Sacramento District will
provide natification to the Contracting Officer noting that all comments have been addressed. Withholding
payment for unsatisfactory performance shall be made in accordance with CONTRACT CLAUSE, FAR
52.232-5, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.

3.3. The Contractor shall annotate the respective DrChecks File for each phase of the design showing
page or sheet and verse where the correction was made and what the correction consists of — this to assist

01012-21 Encl. 1 to Amend.
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the reviewers to quickly find the adjustment. The Contractor annotated DrChecks files shall be made on the
DrChecks web site before the next submittal is received by the reviewers — therefore action is a part of the
submittal requirements.

3.4. The Contractor shall submit corrected submittal documents (backcheck) as noted above. Again —the
appropriate DrChecks file shall be annotated and ready on the web site on or before the day the reviewers
receive the backcheck submittal.

3.5. The Backcheck process along with the availability of the Contractor annotated DrChecks file on the

web site shall continue until all comments in the DrChecks file have been adequately addressed to the
satisfaction of the Government Reviewers.

--End of Section--

01012-22 Encl. 1 to Amend.
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