

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE N/A	PAGE 1 OF 2 PAGES
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 27 AUG 2004	4. REQUISITION/PURCHASE REQ. NO. N/A	5. PROJECT NO. (If applicable)	
6. ISSUED BY USACE SACRAMENTO DISTRICT ATTN: CONTRACTING DIVISION 1325 J STREET SACRAMENTO, CALIFORNIA 95814-2922		7. ADMINISTERED BY (If other than Item 6) SEE ITEM 6		

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(√) 9A. AMENDMENT OF SOLICITATION NO. W9123P7-04-B-0006
	9B. DATED (SEE ITEM 11) 30 JUL 2004
	10A. MODIFICATION OF CONTRACTS/ORDER NO. N/A
	10B. DATED (SEE ITEM 13) N/A
CODE	FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(√) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
 WIDENING OF INNER HARBOR TURNING BASIN PORT OF OAKLAND PHASE 1 B - BULKHEAD, DREDGING & PARTIAL DEMOLITION OF PIERS 2 & 5 ALAMEDA AND SAN FRANCISCO COUNTIES, CALIFORNIA

1 ENCL: 1) PRICING SCHEDULE.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED
16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

PRICING SCHEDULE

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

<u>Item</u>	<u>Description</u>	<u>Quantity</u>	<u>U/M</u>	<u>U/P</u>	<u>Amount</u>
0001	Mobilization and Demobilization	1	LUMP SUM	LUMP SUM	\$ _____
0002	Demolition of Pier 5 Dolphins and Walkway	1	LUMP SUM	LUMP SUM	\$ _____
0003	Demolition of Pier 2 – Partial	1	LUMP SUM	LUMP SUM	\$ _____
0004	Retrofit Remaining Pier 2	1	LUMP SUM	LUMP SUM	\$ _____
0005	Remove Shoreline Debris	1	LUMP SUM	LUMP SUM	\$ _____
0006	Berth 10 Dike and Weir Removal	1	LUMP SUM	LUMP SUM	\$ _____
0007	Excavation	1	LUMP SUM	LUMP SUM	\$ _____
0008	Furnish Steel Sheet Pile	56,168*	SF		\$ _____ \$ _____
0009	Install Bulkhead Steel Sheet Pile	56,168*	SF		\$ _____ \$ _____
0010	Cut-Offs (allowance)	10	EA		\$ _____ \$ _____
0011	Pulled Pilings (allowance)	4	EA		\$ _____ \$ _____
0012	Furnish Steel H-Piles	15,886*	LF		\$ _____ \$ _____
0013	Install Steel H-Piles	135	EA		\$ _____ \$ _____
0014	Reinforced Concrete Pile Cap Beam	861	EA		\$ _____ \$ _____
0015	Structure Backfill	12,500*	TN		\$ _____ \$ _____
0016	Dredging of Wet Basin and Inner Bulkhead Area – YBM	97,500**	CY		\$ _____ \$ _____
0017	Dredging of Wet Basin and Inner Bulkhead Area – SAF & OBM	58,000**	CY		\$ _____ \$ _____
0018	Overdredge Allowance – SAF & OBM	7,500**	CY		\$ _____ \$ _____
0019	Dredge Debris Removal	1,800*	TN		\$ _____ \$ _____
0020	Rock Buttress	27,240*	TN		\$ _____ \$ _____