

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE N/A		PAGE 1 OF 2 PAGES	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE JAN 04, 2002		4. REQUISITION/PURCHASE REQ. NO. N/A		5. PROJECT NO. (If applicable) SPEC. NO. 1235	
6. ISSUED BY CODE		7. ADMINISTERED BY (If other than Item 6) CODE					
DEPARTMENT OF THE ARMY U.S. ARMY ENGINEER DISTRICT, SACRAMENTO SACRAMENTO, CALIFORNIA 95814-2922				DISTRICT ENGINEER U.S. ARMY ENGINEER DISTRICT, SACRAMENTO 1325 J STREET SACRAMENTO, CALIFORNIA 95814-2922 ATTN: CONTRACTING DIVISION			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACA05-01--R-0017			
				<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) N/A			
				10A. MODIFICATION OF CONTRACTS/ORDER NO. N/A			
				10B. DATED (SEE ITEM 13) N/A			
CODE		FACILITY CODE					
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.							
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required) N/A <span style="float: right;">NOTE: ITEM 13 BELOW IS N/A.</span>							
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>							
<input checked="" type="checkbox"/> A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. N/A							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority) N/A							
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) TRACON (Terminal Radar Area Control Facility) Edwards AFB, CALIFORNIA							
1 Encl.							
1. Revised Pages: Front End Page (87A of 215)							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
(Signature of person authorized to sign)				BY (Signature of Contracting Officer)			
NSN 7540-01-152-8070 PREVIOUS EDITION UNUSABLE				30-105-02		STANDARD FORM 30 (REV. 10-83) Prescribed by GSA FAR (48 CFR) 53.243	
USAPPC V2.00							

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the Contractor receives the notice to proceed (NTP), prosecute the work diligently, and to complete the entire work ready for use according to the schedule below:

CONTRACTOR ACTIONS	NUMBER OF DAYS	DAY NUMBER
NTP	14	0-14
Charrette process	5	15-20
Submit 20% design	16	21-36
Gov't 20% design review	30	37-67
Submit 90% design	90	68-158
Gov't 90% design review	30	159-189
Submit 100% design	15	190-205
Gov't 100% design review	30	206-236
Gov't Design Acceptance Period	7	237-244
Gov't issue construction NTP	7	245-252
Complete Phase I Construction	365	253-617
FAA install new equipment/test (NO work for Contractor)	240 (8 months)	618-858
Gov't issue construction NTP for Phase II (options 1,2,3, 4, 5, 6, &/or 7 if awarded)		
Option # 1	120	859-979
Option # 2	60	859-919
Option # 3	60	859-919
Option # 4	60	859-919
Option # 5	30	859-889
Option # 6	30	859-889
Option # 7	30	859-889
Option #8	20	859-879
The aggregate Number of days for ALL the Phase 2 Options shall NOT EXCEED 240 days total.	240	859-1099
TOTAL CONTRACT COMPLETION	1099	1099